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NOTICE AND INSTRUCTIONS 



CITY OF READING, PENNSYLVANIA 

 

NOTICE TO CONTRACTORS 

 

Sealed Bids for the Repaving Project will be received, in triplicate, by the City of Reading, Berks County at City 

Hall, 815 Washington Street, Reading, Pennsylvania 19601-3690, until 2:00 PM prevailing time, on Monday, 

November 30, 2015, at which time the bids will be publicly opened and read aloud. 

 

There will be a non-mandatory Pre-bid on Tuesday, November 10, 2015 at 10:00 a.m. in Council Chambers.  

 

The project consists of street surface preparation including, paving notches, milling, select base repair, adjusting 

manhole frames and other utility boxes to match final grades. Also to demolish existing curb ramps, sidewalks and 

alley entrances and install new ADA compliant curb ramps, sidewalks and alley entrances. Place leveling and 

wearing courses and apply pavement markings and install traffic control signage. The contractor shall coordinate 

with utility providers and shall reset manhole lids, boxes, valves, etc. as needed to avoid interference with the work. 

Traffic control and brief street closures as needed. Asphalt leveling and overlay courses will be applied within limits 

of the work.  

 

Location of the project includes the entire length of North 6th Street between Spring and Amity, South 9th Street 

between Laurel Street and Bingaman and Hill Rd. Between Clymer Street and the City line at Egelman’s. 

 

The Proposal shall be accompanied by a Proposal Security in the amount of ten percent (10%) of the total amount of 

the Bid.  All Bids shall be effective for sixty (60) days.  The successful bidder will be required to furnish 

Performance, Payment and Maintenance Bonds, each bond in a sum not less than 100 percent of the total contract 

amount prior to execution of contracts by the City. 

 

Attention is called to the fact that not less than the minimum salaries and wages as set forth in the Contract 

Documents must be paid on this project, and that employees and applicants for employment shall not be 

discriminated against because of their race, age, color, religion, sex, national origin, or handicap. 

 

The contract is subject to the requirements for affirmative action to ensure equal employment opportunity 

(Executive Order 11246). 

 

Bidders shall be PennDOT prequalified per PennDOT Publication 408, latest edition, Section 102.01. 

 

The City of Reading reserves the right, which is understood and agreed to by all Bidders, to reject any and all Bids, 

and to accept any Bid which is deemed most favorable to the City, at the time and under the circumstances 

stipulated.  The City also reserves its right, at its sole discretion, to waive any informality in the Bid, and to waive 

any omissions, errors, mistakes, defects or irregularities in any Bid. 

 

The City of Reading reserves the right to accept or reject any or all Bids or portions thereof. 

 

Tammi Reinhart 

Purchasing Coordinator 



INSTRUCTIONS TO BIDDERS 

 

 

PROPOSAL SUBMISSION 

 

Proposals shall be submitted in triplicate on the "Proposal Forms" included in the specifications for the work, and 

shall be based on the specifications.  Each proposal should be submitted in a sealed envelope, and shall plainly 

indicate on it the title of the proposal, and the date for receiving the bid.  This shall be delivered to the City 

Purchasing Coordinator on or before the time stated in the NOTICE TO CONTRACTORS. 

 

Bids received at the Office of the Purchasing Manager after the hour specified, will not be considered.  Bidders are 

invited to be present at the opening of bids. 

 

BONDS 

 

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal.  This bid security 

may be a Certified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory to the City of 

Reading.  The successful bidder, upon award of contract, shall furnish at the time of execution of the same, a 

Maintenance Bond, Payment Bond, and Performance Bond by a surety company acceptable to the City of Reading, 

in an amount equal to ONE HUNDRED PERCENT (100%) of the contract to guarantee satisfactory performance, 

and a Wage Rate Compliance Bond in an amount equal to FIFTY PERCENT (50%) of the contract.  All bonds are 

subject to approval by the City Solicitor. 

 

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds and 

affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has been deposited, it 

shall become payable immediately.  Cash, checks or bonds deposited will be returned to unsuccessful bidders as 

soon as the contract is awarded, or all bids rejected.  

 

INSURANCE 

 

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance certificates of 

adequate limits, as later indicated, to protect the City of Reading, its agents, and employees from any litigation 

involving Worker's Compensation, Public Liability and Property Damage, involved in the work.  All subcontractors 

must also furnish copies of their liability insurance and Worker's Compensation Insurance certificates to the City.  

No subcontractor will be allowed to perform any work under this contract by the City unless such certificates are 

submitted to and approved by the City beforehand. 

 

WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

 

The status of the Contractor in the work to be performed by the Contractor is that of any independent Contractor and 

as such, he shall properly safeguard against any and all injury or damage to the public, to public and private 

property, materials and things, and as such he alone shall be responsible for any and all damage, loss or injury to 

persons or property that may arise, or be incurred, in or during the conduct or progress of said work without regard 

to whether or not the Contractor, his sub-contractors, agents, or employees have been negligent, and the Contractor 

shall keep the City free and discharged of and from any and all responsibility and liability therefore of any sort or 

kind.  The Contractor shall assume all responsibility for risks or casualties of every description, for any or all 

damage, loss or injury to persons or property arising out of the nature of the work from the action of the elements, or 

from any unforeseen or unusual difficulty.  The Contractor shall assume and be liable for all blame and loss of 

whatsoever nature by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or 

ordinances; the Contractor shall indemnify and save harmless the City from all suits or actions of law of any kind 

whatsoever in connection with this work and shall if required by the City, produce evidence of settlement of any 

such action before final payment shall be made by the City.  Contractor's Liability Insurance Certificate shall include 

the save harmless clause and shall be filed with the City. 

 

The Contractor shall maintain such insurance as will protect him from claims under worker's compensation acts and 

from claims for damages because of bodily injury, including death, and property damage, which may arise from and 



during operations under this Contract, whether such operations be by himself, by any subcontractor or anyone 

directly or indirectly employed by either of them.  Contractor's liability insurance shall be in the names of the 

Contractor and the City, as their respective interests may appear.  Certificates of such insurance shall be filed with 

the City Risk and Safety Manager. 

 

The minimum amount of liability insurance to be maintained by the Contractor during the life of the contract shall 

be as follows: 

 

Comprehensive General Liability – for bodily injury and property damage – including any liability 

normally covered by a general liability policy with limits of not less than $1,000,000 per occurrence and 

$2,000,000 in the annual aggregate. 

  

Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a combined single 

limit of not less than $1,000,000 for bodily injury and property damage. 

  

Professional Liability – in minimum amounts of $1,000,000 per occurrence and $2,000,000 aggregate. 

  

Worker’s Compensation – Statutory limits in each state in which Service Provider is required to provide 

Worker’s Compensation coverage including “All States” and “Voluntary Compensation” endorsement, and 

a Waiver of Subrogation endorsement in favor of the County. 

  

Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, $100,000 Disease 

– Each Employee; and $500,000 Disease – Policy Limit. 

 

 

Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership 

automobiles." 

 

Liability insurance shall include the hazard of collapse, damage to underground utilities, underground blasting, and 

excavation.  Prior to any blasting which may be required, blasting insurance shall be obtained by the Contractor in 

an amount satisfactory to the City Engineer. 

 

Liability insurance shall include the hazard of building collapse and of damage to adjoining properties and/or to 

individuals located within or adjacent to each project site. 

 

All subcontractors performing work under this contract must furnish to the City a copy of their Certificate of 

Insurance for Workers’ Compensation and liability for bodily injury and property damage. 

 

WAGES AND EMPLOYMENT REQUIREMENTS 

Bidder agrees that not less than the Federal Davis Bacon Act prevailing wages will be paid. 

 

The Contractor will further agree to comply with Commonwealth of Pennsylvania Act of August 15, 1961, P.L. 

1225 and amendments as applicable. 

 

EQUAL EMPLOYMENT OPPORTUNITY 

During the performance of this Contract, the Contractor agrees as follows: 

 

The Contractor will not discriminate against any employees or applicant for employment because of race, color, 

religion, sex, or national origin.  The Contractor will take affirmative action to ensure that applicants are employed, 

and that employees are treated during employment, without regard to race, color, religion, sex, or national origin.  

Such action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship.  The Contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices which may be provided by the City setting forth the provisions of 

this nondiscrimination clause. 

 



The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 

state that all qualified applicants will receive consideration for employment without regard to race, color, religion, 

sex, or national origin. 

 

The Contractor will send to each labor union or representative of workers with which the Contractor has a collective 

bargaining agreement or other contract or understanding, a notice advising the labor union or workers' 

representatives of the Contractor, commitments under this Section and shall post copies of the notice in conspicuous 

places available to employees and applicants for employment. 

 

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with any of 

the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in whole or in part and 

the Contractor may be declared ineligible for further City contracts. 

 

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order unless 

exempted. 

 

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED 

 

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on the work 

covered by this Contract. 

 

SUPERVISION OF WORKERS 

 

The Contractor shall provide qualified supervision of each crew at all times while working under this contract.  Each 

supervisor shall be authorized by the Contractor to accept and act upon all directives issued by the City.  Failure for 

the supervisor to act on said directives shall be sufficient cause to give notice that the Contractor is in default of the 

contract unless such directives would create potential personal injury or safety hazards. 

 

This contract will be under the direct supervision of the City or its authorized representatives.  Any alterations or 

modifications of the work performed under this contract shall be made only by written agreement between the 

Contractor and the City authorized representatives and shall be made prior to commencement of the altered or 

modified work.  No claims for extra work or materials shall be allowed unless covered by written agreement. 

 

SUBCONTRACTS 

 

The Contractor will not be allowed to subcontract work under this contract unless written approval is granted by the 

City.  The Subcontractor, as approved, shall be bound by the conditions of the contract between the City and the 

Contractor.  The authorization of a Subcontractor is to perform in accordance with all terms of the contract and 

specifications.  All required notices, work orders, directives, and requests for emergency services will be directed to 

the Contractor.  All directions given to the Subcontractor in the field shall bind the Contractor as if the notice had 

been given directly to the Contractor. 

 

QUALITY 

 

Where a bid is asked for a certain article or "Approved Equal" and the bidder intends to furnish an article which the 

bidder considers equal to the one named, the bidder must specify in the bid the name and grade of said article.  All 

disputes concerning grade and quality of materials or work shall be determined by a person duly authorized by the 

City. 

  



TIME OF COMPLETION 

 

To insure timely completion, the successful bidder will be required to furnish adequate equipment, and qualified 

personnel in sufficient numbers at all times. 

 

Where a date is set for delivery of materials or the performance of work, said materials must be delivered, or work 

performed, in accordance with the specifications or description herein contained on or before said date, or the order 

to the delinquent party will be canceled and awarded to the next lowest responsible bidder. 

 

BUSINESS PRIVILEGE TAX 

 

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year.   In addition, a Business 

Privilege Tax is imposed at the rate of 2 ¼ mills upon the gross receipts attributable to business conducted within the 

City of Reading. 

 

PERMITS/LICENSES 

 

The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits needed to conduct 

the work required under the terms of this contract.  The Contractor shall give any and all necessary formal notices 

required in conjunction with the lawful prosecution of the work of this contract.  

 

BASIS OF PAYMENT 

 

All prices to be quoted F.O.B. Reading, PA destination.  The City of Reading is tax exempt. 

 

OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS 

 

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, and Local 

laws which in any way affect the conduct of the work and shall comply with all decrees and orders of courts of 

competent jurisdiction.  The Contractor shall comply fully and completely with any and all applicable State and 

Federal Statutes, rules and regulations as they relate to hiring, wages, and any other applicable conditions of 

employment. 

 

NON-MANDATORY PRE-BID MEETING 

 

For the purpose of familiarizing Bidders with the project, answering questions, and issuing addenda as needed for 

clarification of the bidding document, a non-mandatory pre-bid meeting will be held with City representatives on 

Tuesday, November 10, 2015, at 10:00 a.m. in City Council Chambers, 2nd Floor, City Hall, 815 Washington Street, 

Reading, Pennsylvania. 

 

WITHDRAWAL OF PROPOSALS/BIDS 

 

After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, P.L. 9 No. 4, 

as same may be amended. 

 

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids by the 

City of Reading. 

 

BID REJECTION 

 

The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid.  It also 

reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in the best interest 

of the City. 

 

EXECUTION OF CONTRACT 

 



The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City to the 

Principal, enter into contract with the City on form as included within the bidding documents for the appropriate 

bonds, indemnities and insurances required hereunder. 

 

The contract, when executed, shall be deemed to include the entire agreement between the parties; the Contractor 

shall not base any claim for modification of the contract upon any prior representation or promise made by the 

representatives or the City, or other persons. 

 

All attachments are considered as part of this document. 

 

METHOD OF PAYMENT 

 

Payments shall be based on an invoice submitted by the General Contractor or approved representative Construction 

Manager.  The City shall have the right to withhold disbursement funds if in the City's opinion construction work for 

which payment has been requested is of poor workmanship, contrary to any applicable codes and contract 

specifications, violation of appropriate paperwork requirements that are not up to date and approved for this billing 

period, General Contractor fails to comply with this Agreement, or for other conditions or circumstances which the 

City deems not to be in the best interest of the public. 

 

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this contract until it is 

completed up to City codes and contract specifications and approved by a City Official or person representing a City 

Official (Architect or Engineer). 

 

ACCESS TO ACCOUNTING RECORDS 

 

The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for and shall 

keep such full and detailed accounts as may be necessary for proper financial management under this Agreement. 

The City or its representative shall be afforded access the all the Contractor’s records, books, correspondence, 

instructions, drawings, receipts, vouchers, memoranda, and similar data relating to this Contract, and the Contractor 

shall preserve all such records for a period of three (3) years, or for such longer period as may be required by law, 

after the final payment. 

 

ASSIGNMENT OF REFUND RIGHTS 

 

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby assigns to 

City all of its rights, title, and interest in any sales or use tax which may be refunded as a result of the purchase of 

any materials purchased in connection with the Contract and Contractor, unless directed by the City, shall not file a 

claim for any sales or use tax refund subject to this assignment. Contractor authorizes the City, in its own name or 

the name of the Contractor, to file a claim for a refund of any sales or use tax subject to this assignment. 

 

CONTRACTS WITH SUBCONTRACTORS 

 

The Contractor agrees to include the above references paragraphs in any contract with subcontractors and to provide 

proof thereof to the City of Reading if requested. 

 

NOTICE TO PROCEED 

 

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from the City.  

  



DISCONTINUANCE OF WORK 

 

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the Contractor 

upon receipt of either written or oral notice to discontinue such practice.  

 

CONTRACT TERMINATION 

 

The City shall have the right to terminate a contract or a part thereof before the work is completed in the event: 

 

1.  Previous unknown circumstances arise making it desirable in the public interest to void the contract. 

 

2. The contractor is not adequately complying with the specifications. 

 

3.  The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal and/or workers 

or proper equipment. 

 

4.  The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and completion 

of the work. 

 

5. The contractor refuses to proceed with work when and as directed by the City. 

 

6.   The contractor abandons the work. 

 

Contractors who have questions concerning various aspects of this Contract should contact the following persons: 

 

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS 

 

To ensure fair consideration for all bidders, the City prohibits communication to or with any department or division 

manager or employee during the bid process with the exception of those questions relative to interpretation of 

specifications of the bid process.  Such questions shall be submitted to the Purchasing Coordinator in writing by 

2:00 p.m., prevailing time on Tuesday, November 17, 2015.  Any Responses to questions from those submitted shall 

be issued to all bidders in the form of a written addendum no later than Friday, November 20, 2015. 

 

BIDDING PROCEDURES 

City Hall Purchasing Office  

815 Washington Street 

Reading, PA  19601-3690 

(610) 655-6207 

Tammi.Reinhart@readingpa.org 

JuanitaKomoro@readingpa.org 

 

Notice:  Payment of invoices is subject to the terms and conditions of the sources of funding for this project. 
 

 



THE FOLLOWING INSTRUCTIONS FOR CONTRACTORS REGARDING AFFIRMATIVE ACTION ARE 

PROVIDED FOR INFORMATION PURPOSES.  THE SUCCESSFUL BIDDER ASSUMES THE OBLIGATION 

TO TAKE WHATEVER AFFIRMATIVE ACTIONS ARE NECESSARY TO ASSURE EQUAL EMPLOYMENT 

OPPORTUNITY IN ALL ASPECTS OF EMPLOYMENT, IRRESPECTIVE OF RACE, COLOR, CREED, OR 

NATIONAL ORIGIN. 

 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT 

OPPORTUNITY (EXECUTIVE ORDER 11246, AS AMENDED) 
 

(1) The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal 

Equal Employment Opportunity Construction Contract Specifications" set forth herein. 

 

(2) The goals are timetables for minority and female participation, expressed in percentage terms for the 

Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows: 

 

These goals are applicable to all the Contractor's construction work (whether or not it is federal or federally-assisted) 

performed in the covered area. 

 

 The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be 

based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the 

specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the geographical area 

where the contract resulting from this solicitation is to be performed.  The hours of minority and female employment 

and training must be substantially uniform throughout the length of the contract, and in each trade, and the 

Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The 

transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the 

sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the 

regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours 

performed. 

 

(3) THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE DIRECTOR OF THE OFFICE OF 

FEDERAL CONTRACT COMPLIANCE PROGRAMS WITHIN 10 WORKING DAYS OF AWARD OF ANY CONSTRUCTION 

SUBCONTRACT IN EXCESS OF $10,000 AT ANY TIER FOR CONSTRUCTION WORK UNDER THE CONTRACT RESULTING 

FROM THIS SOLICITATION.  THE NOTIFICATION SHALL LIST THE NAME, ADDRESS AND TELEPHONE NUMBER OF 

THE SUBCONTRACTOR; EMPLOYER IDENTIFICATION NUMBER; ESTIMATED DOLLAR AMOUNT OF THE 

SUBCONTRACT; ESTIMATED STARTING AND COMPLETION DATES OF THE SUBCONTRACT; AND, THE 

GEOGRAPHICAL AREA IN WHICH THE CONTRACT IS TO BE PERFORMED. 
 

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS 

THE CURTIS CENTER SUITE 750 WEST 

170 SOUTH INDEPENDENCE MALL WEST 

PHILADELPHIA, PA  19106-3309 

PHONE (215) 861-5764 

 

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the City of Reading, 

Pennsylvania. 

 

 

 

 

Timetables  Goals for Minority Goals for Female 

  Participation in Each Trade Participation for Each Trade 

____________________________________________________________________________________ 

Until Further Notice 2.5% for all trades  6.9% for All Trades  



 

 

 

 

 

State of ________________________) 

      ) ss. 

County of ______________________) 

 

 

 

I, ______________________________, Notary Public, being duly sworn, deposes and says that he is 

_________________________________ of ________________________________, 

      (Name of Organization) 

and that the answers to the foregoing questions and all statements therein contained are true and correct. 

 

Subscribed and sworn to before me this ______ day of _____________________, _______. 

 

 

 

      ______________________________ 

      NOTARY PUBLIC 

 

      My Commission Expires: 

 

 

  



 

 

 

 

 

 

 

 

 

 

DOCUMENTS TO BE SUBMITTED WITH BID 

 

 

 



PROPOSAL  

 

Proposal of:  

 

Name: 

 

Address: 

 

TO: Mayor Vaughn Spencer 

 City of Reading 

 815 Washington Street 

 Reading, PA  19601 

 

Dear Mayor Spencer: 

 

In conformity with City Plans and specifications, all as prepared by the Community Development Department and 

after an examination of the site of the work, and the Contract Documents, including the instructions to Bidders, 

Form of Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and encloses herewith as 

proposal guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not less than ten percent (10%) of 

the bid herein submitted, which it is understood will be forfeited if this proposal is accepted by the City of Reading, 

and the undersigned fails to furnish approved bonds and execute the contract within the time stipulated; otherwise, 

the guarantee will be returned. 

 

The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy thereof or 

clerk therein, or other officer of the City of Reading, is directly or indirectly interested as principal, surety of 

otherwise in this proposal or has any supervision or overall responsibility for the implementation in administration 

of the contract. 

 

It is certified that the undersigned is the only person(s) interested in this proposal as principal and that the proposal 

is made without collusion with any person, firm, or corporation. 

 

It is hereby agreed to execute the contract and furnish surety company bonds, on the forms enclosed in the Contract 

Documents, in the amount of one hundred percent (100%) of the contract price within ten (10) days of mailing of the 

contract documents from the City to the Principal, and to begin work within ten (10) days after receipt of Notice to 

Proceed from the City of Reading. 

 

It is proposed to furnish and deliver all materials, tools, equipment, power, tests and transportation, perform all labor, 

superintendence, and all means of construction, and do all incidental work, and to execute, construct and finish in an 

expeditious and workman-like manner, in accordance with the plans and specifications, to the satisfaction and acceptance 

of the Public Works Department of the City of Reading and its Engineer for the total sum as herein bid: 

 

 

____________________________________________________________________________________ 

(written) 

$___________________________ (figures). 

 



IN WITNESS WHEREOF, this proposal has been executed this ____ day ______ A.D. 20____, by the setting 

hereunto of his or its hand and seal. 

 

(INDIVIDUAL: PRINCIPAL) 

 

       _______________________________(Seal) 

        (Signature of Individual) 

Witness: 

 

_____________________________ 

 

       Trading and Doing Business as: 

 

       ____________________________________ 

 

 

----------------------------------------------------------------------------------------------------------------------  

 

(PARTNERSHIP PRINCIPAL) 

 

       _______________________________(Seal) 

        (Name of Partnership) 

Witness: 

 

_____________________________   By:____________________________(Seal) 

         (Partner) 

Witness: 

 

_____________________________   By:____________________________(Seal) 

         (Partner) 

 

Witness: 

 

_____________________________   By:____________________________(Seal) 

         (Partner) 

Witness: 

 

_____________________________   By:____________________________(Seal) 

         (Partner) 

 

 

  



(CORPORATION PRINCIPAL) 

 

Attest: 

 

 

__________________________________ 

 (Assistant Secretary) 

 

       __________________________________ 

        (Name of Corporation) 

 

 

       By:_______________________________ 

        (Vice) President 

 

 

(CORPORATE SEAL) 

 

      or  (if appropriate) 

 

 

       __________________________________ 

        (Name of Corporation) 

 

 

       By:_______________________________ 

        Authorized Representative 

 

 



FORM OF BID BOND 

 

BOND 

 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,  

 

________________________, as Principal  (the "Principal"), and _______________________________  

 

a corporation organized and existing under laws of the __________________ of ____________, as  

 

Surety (the "Surety"), are held and firmly bound unto______________________________________ as  

 

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of  

 

__________________________________________________________________Dollars  

 

($___________),  

 

lawful money of the United States of America, for the payment of which sum we bind ourselves, our  

 

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

 

 WITNESSETH THAT: 

 

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the _____________________ 

Work in connection with the construction of ____________________________ pursuant to plans, specifications and 

other documents constituting the Contract Documents which are incorporated into said Proposal by reference (the 

"Contract Documents"), as prepared by the Department of Public Works, City Hall, 815 Washington Streets, 

Reading, PA 19601-3690. 

 

 

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall be 

accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth. 

 

 

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days after 

mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance Bond, Payment 

Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the Obligee, shall execute and 

deliver the Agreement and furnish to the Obligee proper evidence of effectiveness of insurance coverage, 

respectively within the time, in the forms and in the amounts, as appropriate, required by the Contract Documents, 

then this Bond shall be void, otherwise, this Bond shall remain in full force and effect. 



The Principal and the Surety agree to pay to the Obligee the difference between the amount of said Proposal, as 

accepted by the Obligee, and any higher amount for which the required work shall be contracted for by the Obligee, 

together with any additional advertising costs, architect's fees, legal fees and any all other fees and expenses 

incurred by the Obligee by reason of the failure of the Principal to enter into such Agreement with the obligee, or to 

furnish such Contract Bonds, or to furnish evidence of effectiveness of such insurance coverage; provided, however, 

that (1) the obligation of the Surety shall not exceed the stated principal amount of this Bond; and (2) if the Obligee 

should not procure an executed contract with any other person for the performance of the work contemplated in said 

Proposal, as accepted by the Obligee, upon the same terms and conditions, other than price, as provided in the 

Contract Documents, within the period provided in the Contract Documents during which no proposals of bidders 

may be withdrawn, whether because of the lack of other proposals, or because of the inability or refusal of any other 

bidder to enter into an appropriate contract, or because the cost under any higher proposal would be greater than the 

Obligee shall determine, in its sole discretion, that it can afford, then the Principal and the Surety agree to pay to the 

Obligee the full amount of this Bond as liquidated damages. 

 

 

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and delivered this 

___________day of _______________, 20____. 

 

 

(INDIVIDUAL PRINCIPAL) 

 

 

       __________________________________ (Seal) 

       (Signature of Individual) 

 

Witness: 

 

 

_______________________________ 

 

 

       Trading and Doing Business as: 

 

 

       ___________________________________ 

 

 



(PARTNERSHIP PRINCIPAL) 

 

 

      (PARTNERSHIP PRINCIPAL) 

 

 

       ___________________________________ 

(Seal)        (Name of Partnership) 

 

Witness: 

 

____________________________   By:________________________________ 

(Seal)         (Partner) 

 

Witness:       

 

____________________________        

 

       By:________________________________ 

 (Seal)         (Partner) 

 

Witness:  

 

____________________________    

 

 

 

      By:________________________________ 

(Seal)         (Partner) 

 

 

Witness: 

 

____________________________    

 

 

 

 

       By:________________________________ 

(Seal)         (Partner) 

 

 



 (CORPORATION PRINCIPAL) 

 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Vice) President 

 

Attest: 

 

_____________________________________ 

 (Assistant Secretary) 

 

 

 

(Corporate Seal) 

 

 

(OR,  IF APPROPRIATE) 

 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Authorized Representative) 

 

 

 

Signed ______________________________ 

 

____________________________________ 

  (Title) 

 

 

Subscribed and sworn to before me on 

 

this ___ day of ___________, 20 ___ 

 

___________________________________ 

 

___________________________________ 

  (Title) 

 

My Commission Expires:  

 

___________________________________ 



(CORPORATION SURETY) 

 

 

        ____________________________________ 

  (Name of Corporation) 

 

        By:_________________________________ 

  (Attorney-In-Fact) 

 

 

Witness: 

 

 

_____________________________________ 

 

 

 

(Corporate Seal) 

 

 

 

 

 

**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 

authority of the  Attorney-In-Fact to act in behalf of the corporation. 

 

  



 



NON-COLLUSION AFFIDAVIT 

 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 

 

 

 

This Non-Collusion Affidavit is material to any contract pursuant to this bid.  According to the Pennsylvania 

Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-Collusion Affidavits to be 

submitted together with bids. 

 

This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is authorized 

to legally bind the bidder. 

 

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in connection with 

the submission of bids are unlawful and may be subject to criminal prosecution.  The person who signs the Affidavit 

should examine it carefully before signing and assure himself or herself that each statement is true and accurate, 

making diligent inquiry, as necessary, of all other persons employed by or associated with the bidder with 

responsibilities for the preparation, approval, or submission of the bid. 

 

In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid documents, 

and an Affidavit must be submitted separately on behalf of each party. 

 

The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that term in the 

bidding process, and includes the knowing submission of bids higher than the bid of another firm, any intentionally 

high or noncompetitive bid, and any form of bid submitted for the purpose of giving a false appearance of 

competition. 

 

Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid. 

 

 

 



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

 

State of ________________________ 

 

County of ______________________ 

 

_______________________________, being first duly sworn, deposes and says that: 

 

 He/She is _____________________(Owner, Partner, Officer, Representative or Agent) of 

________________________________________, the Bidder that has submitted the attached Bid or Bids; 

 

 He/She is fully informed respecting the preparation and contents of the attached Bid and of all pertinent 

circumstances respecting such Bid; 

 

 Such Bid is genuine and is not a collusive or sham Bid; 

 

 Neither the said Bidder nor any of its officers;  

partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way 

colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 

collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted or to refrain 

from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or 

collusion or communication of conference with any other Bidder, firm or person to fix the price or prices in the 

attached Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price or the Bid price of 

any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage 

against the City of Reading or any person interested in the proposed Contract; 

 

 The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, 

conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, 

employees, or parties in interest, including this affiant; and, 

 

 Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have any 

interest, present or prospective, that can be reasonably construed to result in a conflict of interest between them and 

the City of Reading, which the Bidder will be required to perform. 



I state that _____________________________ understands 

 (Name of Firm) 

and acknowledges that the above representations are material and important, and will be relied on by the City of 

Reading in awarding the contract(s) for which this bid is submitted.  I understand and my firm understands that any 

misstatement in this affidavit is and shall be treated as fraudulent concealment from the City of Reading of the true 

facts relating to the submission of bids for this contract. 

 

 

 

_________________________________ 

   (Name and Company Position) 

 

 

SWORN TO AND SUBSCRIBED 

BEFORE ME THIS ________ 

DAY OF _________, 20___ 

 

 

 

_________________________          My Commission Expires 

     Notary Public 

 

  



PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS 

TO THE CITY OF READING 
 

 

 

 

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and subsidiary(ies) are not 

currently indebted to the City of Reading (the "City"), and will not at any time during the term of this Contract 

(including any extensions or renewals thereof) be indebted to the City, for or on account of any delinquent taxes, 

liens, judgments, fees or other debts for which no written agreement or payment plan satisfactory to the City has 

been established.  In addition to any other rights or remedies available to the City at law or in equity, Provider 

acknowledges that any breach or failure to conform to this certification may, at the option of the City, result in the 

withholding of payments otherwise due to Provider and, if such breach or failure is not resolved to the City's 

satisfaction within a reasonable timeframe specified by the City in writing, may result in the offset of any such 

indebtedness against said payments and/or the termination of this Contract for default (in which case Provider shall 

be liable for all excess costs and other damages resulting from the termination). 

 

 

 

_____________________________________ 

  NAME OF PROVIDER 

 

 

 

By: _____________________________________ 

  AUTHORIZED SIGNATORY 

 

 

Title: _____________________________________ 

 PRESIDENT OR VICE PRESIDENT 

 

 

 

Attest: _____________________________________ 

 

 

 

 



RESOLUTION NO. 192-92 

 

 

 

 WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are currently 

burning well over two billion pounds a year of hazardous waste as a source of fuel and additional profit in the 

cement manufacturing process; and 

 

 WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start this 

practice; and 

 

 WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous waste 

has not been proven; and 

 

 WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and 

quality of life that cement derived from hazardous waste be banned from any City projects. 

 

 NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not 

purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor allow the use 

of concrete made from this type of cement.  This policy shall be reflected in city bid specifications. 

 

 

 

PASSED COUNCIL  April 1, 1993 

 

 

WARREN H. HAGGERTY, JR. 

Mayor 

 

 

 

ATTEST: 

 

 

RUTH M. THOMPSON 

City Clerk 



STATEMENT REGARDING MANUFACTURE OF CEMENT 

 

 

The following statement is to be signed by an authorized officer of the company. 

 

The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that any 

cement used in performance of this contract shall not have been manufactured by a process using hazardous 

materials, as defined by the Environmental Protection Agency, in the manufacture and makeup thereof. 

 

 

CONTRACTOR 

 

 

By:___________________________ 

 

 

Title:________________________ 

 

 

ATTEST: 

 

 

____________________________ 



STATEMENT OF BIDDER'S QUALIFICATIONS 

 

All questions must be answered and the data given must be clear and comprehensive.  This statement must be 

notarized.  If necessary, questions may be answered on separate attached sheets.  The Bidder may submit any 

additional information he desires. 

 

1. Name of Bidder:__________________________________________________________ 

 

2. Permanent main office address:______________________________________________ 

 

3. When organized:_________________________________________________________ 

 

4. If a corporation, where incorporated:_________________________________________ 

 

5. How many years have you been engaged in the contracting business under your present 

 firm or trade name:________________________________________________________ 

 

6. Contracts on hand: (Schedule these on an attached sheet, showing amount of each 

 contract and the appropriate anticipated dates of completion.) 

 

7. Have you ever failed to complete any work awarded to you?  If so, where and why? 

  

 _______________________________________________________________________ 

 

8. Have you ever defaulted on a contract ?______________.  If so, where and why? 

  

 _______________________________________________________________________ 

 

9. List the more important projects recently completed by your company on an attached sheet, stating the 

approximate cost of each, and the month and year completed. 

 

10. List your major equipment available for this contract. 

 

 _______________________________________________________________________ 

 

 _______________________________________________________________________ 

 

11. Describe experience in construction work similar in importance to this project on an attached sheet. 
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Statement of Bidder's Qualifications 

 

 

12. Background and experience of the principal members of your organization, including the officers.  

 

 _______________________________________________________________________ 

 

 _______________________________________________________________________ 

   

 _______________________________________________________________________ 

 

13. Credit available: $________________________________________________________ 

 

14. Give Bank reference:______________________________________________________ 

 

15. Will you, upon request, fill out a detailed financial statement and furnish any other information that may be 

required by the City? ____________________________________________ 

 

16. (A) Have you ever been a party to or otherwise involved in any action or legal proceeding involving 

matters related to race, color, nationality or religion?______________ If so, give full details. 

_________________________________________________________________________ 

 

 (B) Have you ever been accused of discrimination based upon race, color, nationality or religion in 

any action or legal proceeding including any proceeding related to any Federal Agency? ____________.  If 

so, give full details _______________________________________ 

   

 _______________________________________________________________________________ 

    

17. All prospective bidders are required to present proof of an acceptable disposal method approved by the 

Pennsylvania Department of Environmental Protection.  The proof may consist of a copy of a State Solid 

Waste Disposal Permit issued to the prospective bidder by the Pennsylvania Department of Environmental 

Protection, or a letter of approval from the Pennsylvania Department of Environmental Protection for the 

use of a proposed or existing disposal facility which has a permit or is under review for a permit.  Same to 

be in accordance with Section 7 (a) application and permits, Pennsylvania Solid Waste Management - "Act 

241." 
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Statement of Bidder's Qualifications 

 

 

 

18. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any information 

requested by the "City of Reading" in verification of the recitals comprising this Statement of Bidder's 

Qualifications. 

 

19. Name, address, phone number, and contact person at surety company who will provide bonding for this 

contract: 

  

 ________________________________________________________________________ 

  

 ________________________________________________________________________ 

 

20. Name, address, phone number, and contact person at insurance company who will provide insurance 

coverage for this contract: 

 ________________________________________________________________________  

   

 ________________________________________________________________________ 

 

21. The undersigned hereby authorizes any person, firm or corporation to furnish any information requested by 

the City of Reading in verification of the recitals comprising this Statement of Bidder's Qualifications. 

 

 

DATED at _________________________ this _____ day of ______________________, 20_____. 

 

 

      __________________________________ 

          (NAME OF BIDDER) 

 

 

      BY: ______________________________ 

 

      TITLE:____________________________ 

 

 



 BIDDER'S SWORN QUALIFICATION STATEMENT 

 

 

 

COUNTY OF    ) 

     ) 

     )  § 

     ) 

STATE OF     ) 

 

 

The Undersigned, being duly sworn under oath, certifies that the following statements are true and correct: 

 

SUBMITTED TO: 

 

ADDRESS: 

 

 

SUBMITTED BY: 

NAME: 

ADDRESS: 

PRINCIPAL: 

 

 

1. What is the bidder's form of business, i.e., corporation, partnership, sole proprietor, or joint venture: 

 

 

 

2. How many years has your organization been in business? 

 

 

 

3. How many years have your organization been in business under its present name? 

 

 

 

4. Give all trade names and former names that your organization has or is using? 

 

 

 

 

5. If your organization is a corporation, give the: 

 

 A. Date of incorporation: 

 

 B. State of incorporation: 

 

 C. President's name: 

 

 D. Vice President's name(s): 

 



6. If an individual or a partnership, give the: 

 

 A. Date or organization: 

 

 B. Name and address of all partners (state whether general or limited partnership): 

 

 

 

 

 

7. If other than a corporation or partnership, describe your organization and name all principals or owners: 

 

 

 

 

 

8. List states and categories in which your organization is legally qualified to do business giving all registration 

or license numbers. 

 

 

 

9. List states in which partnership or trade name is filed. 

 

 

 

10. List the types of work normally performed by your own forces. 

 

 

 

11. Have you ever failed to complete any work awarded to you?  If so, note when, where, and why: 

 

 

 

 

 

12. Within the last five years, has any owner, officer or partner of your organization ever been an owner, officer 

or partner of another organization when it failed to complete a construction contract?  If so, attach a separate 

sheet of explanation. 

 

 

 

13. On a separate sheet, list major construction projects your organization has in process, giving the name or 

project, owner, architect, contract amount, percent complete, and scheduled completion date. 

 

 

14. On a separate sheet, list the major projects your organization has completed in the past five years, giving the 

name of project, owner, architect, contract amount, date of completion, and percentage of the cost of the work 

performed with your own forces. 

 



15. On a separate sheet, list the construction experience of the key individuals of your organization. 

 

 

16. Trade References: 

 

 

 

17. Bank References: 

 

 

 

18. Name of Bonding Company and name and address of agent: 

 

 

 

19. Attach a financial statement, audited if available, including Contractor's latest balance sheet and income 

statement showing the following items: 

 

 A. Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 

income, deposits, materials inventory and prepaid expenses): 

 

 

 

 

 

 B. Net Fixed Assets: 

 

 

 

 C. Other Assets: 

 

 

 

 D. Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 

taxes, advances, accrued salaries, and accrued payroll taxes): 

 

 

 

 E. Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares per values, earned 

surplus, and retained earnings): 

 

 

 

Name of firm preparing financial statement and date thereof: 

 

 

 

 



Is this financial statement for the identical organization named on page 00420-1? 

 

If not, explain the relationship and financial responsibility of the organization whose financial statement is provided 

(e.g., parent-subsidiary). 

 

 

 

 

 

Will this organization act as guarantor of the contractor for construction? 

 

 

 

Dated at       this         of     , 20      . 

 

Name of Organization:   

 

 

      BY:   

 

      TITLE:   

 

 

Subscribed and sworn before me this         day of    , 20      . 

 

Notary Public: 

 

 

My Commission Expires: 



EQUAL EMPLOYMENT OPPORTUNITY AND SECTION 3 QUESTIONNAIRE 
 

 

(Please complete the following information and answer all questions; use an attached sheet as necessary.) 

 

1. (a) Contractor:  How many persons from the City of Reading ________,  

low income City residents ________, and minorities: ______Black, ______ Hispanic, ______ 

White, ______ Asian/Pacific Islander, ______Other, are on your present basic payroll? 

 

 (b) Subcontractor:  How many persons from the City of Reading _______,  

low income City residents ________, and minority groups: ______Black, ______ Hispanic,  

______ White, ______ Asian/Pacific Islander, ______Other,  are on your present basic payroll? 

 

 

2. How many City of Reading residents ________, low income City residents ________, 

and minorities: _______Black, ________Hispanic, ________White, _________Asian/ Pacific Islander, 

________Other, are presently in training programs run by your company, your subcontractors, and 

associations to which you or your subcontractors may belong or with unions with which you and your 

subcontractors have collective bargaining agreements? 

 ________________________________________________________________________ 

 

 

3. Does your firm, subcontractors, associations to which you or they belong or unions 

with which you or your subcontractors have collective bargaining agreements a definite plan for creating 

career situations, training and employment for residents of the City of Reading, low income citizens, and 

minorities? _____________.  If so, please include a copy of the plan with your formal bid and specify the 

number of individuals (from the groups referred to previously), to be placed in apprenticeship or other 

training situations.  When is the program scheduled to begin?_______________  What portion of the 

program is already in operation?  

 

 

4. What plans does your firm have to utilize business concerns located in, or owned in 

substantial part by persons residing in the City? 

 

 

 



CERTIFICATION OF NON-SEGREGATED FACILITIES 

 

 

 

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of his 

establishments and that he does not permit his employees to perform their services at any location, under his control, 

where segregated facilities are maintained.  The Bidder certifies further that he will not maintain or provide for his 

employees any segregated facilities at any of his establishments, and that he will not permit his employees to 

perform their services at any location under his control where segregated facilities are maintained.  The Bidder 

agrees that a breach of this certification will be a violation of the Equal Opportunity clause in any contract resulting 

from acceptance of this bid.  As used in this certification, the term "segregated facilities" means any waiting rooms, 

work areas, restrooms and washrooms, restaurants and other eating areas, timeclocks, locker rooms and other 

storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and 

housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the 

basis of race, color, religion or national origin, because of habit, local custom or otherwise.  The Bidder agrees that 

(except where he has obtained identical certification from proposed subcontractors for specific time periods) he will 

obtain identical certification from proposed subcontractors prior to the award of subcontracts exceeding $10,000 

which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain such certifications 

in his files. 

 

 

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001. 

 

 

DATE: _________________,  

 

 

 

BY: ______________________________  ________________________________ 

 (NAME OF BIDDER)    (TITLE) 

 

 

 

OFFICIAL ADDRESS: 

 



CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE * 

 

1. a/ Name of Contractor: 

 

 b/ Address and Zip Code of Contractor: 

 

2. If the Contractor is not an individual doing business under his own name, the Contractor has the status 

indicated below and is organized or operating under the laws of _________: 

 

 _____ a corporation 

  

 _____ a partnership known as: 

  

 _____ a business association or a joint venture known as: 

  

 _____ a Federal, State or Local government or instrumentality thereof 

  

 _____ other (explain) 

  

3. If the Contractor is not an individual or a government agency or instrumentality, give 

date of organization:_____________________________ 

 

4. Names, addresses, title of position (if any), and nature and extent of the interest of the officers and principal 

members, shareholders, investors other than a government agency or instrumentality, are set forth as 

follows: 

 

 a/ If the Contractor is a corporation, the officers, directors, trustees, and each stockholder owning 

more than 10% of any share of stock. 

 

 b/ If the Contractor is a partnership, each partner, whether a general or limited partner, and either the 

percent of interest or a description of the character and extent of interest. 

 

 c/ If the Contractor is a business association or a joint venture, each participant and either the percent 

of interest or a description of the character and extent of interest. 

 

 d/ If the Contractor is some other entity, the officers, the members of the governing body, and each 

person having an interest of more than 10%. 

 

*   If space on this form is inadequate for any requested information, this should be furnished 

     on an attached page which is referred to under the appropriate numbered item on the form. 
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Contractor's Statement for Public Disclosure 

 

      POSITION TITLE (if any) AND PERCENT 

 OF INTEREST OR DESCRIPTION OF 

NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST 

 

 

5. Name, address and nature and extent of interest of each person or entity (not named in response to Item 4) 

who has a beneficial interest in any of the shareholders or investors named in response to Item 5 which 

gives such person or entity more than a computed 10% interest in the Contractor (for example, more than 

20% of the stock in a corporation which holds 50% of the stock of the Contractor, or more than 50% of the 

stock in a corporation which holds 20% of the stock of the Contractor). 

 

      DESCRIPTION OF CHARACTER 

NAME, ADDRESS & ZIP CODE AND EXTENT OF INTEREST 

 

 

6. Names (if not given above) of officers and directors or trustees of any corporation or firm listed under Item 

4 or Item 5 above: 

 

 

7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms? 

 ___ YES ___ NO.  If yes, list each such corporation or firm by name and address, specify its relationship to 

the Contractor, and identify the officers and directors or trustees common to the Contractor and such other 

corporation or firm: 

 

 

8. Other federal grant projects under Title I of the Housing and Community Development Act of 1974 

(CP.L.93-383), as amended, in which the Contractor or any of the principals of the Contractor is or has 

been the contractor, or a stock-holder, officer, director or trustee, or partner of such a contractor: 

 

 

9. If the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor is to 

participate in the work or services as a Subcontractor or consultant: 

 

 a/ Name and address of such Subcontractor or consultant: 

 

 b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible bidder, 

refused to enter into a contract after an award has been made, or failed to complete a contract? 

  ___YES  ___ NO.  If yes, explain: 
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Contractor's Statement for Public Disclosure 

 

 

 c/ Outstanding contract bids of such Subcontractor or consultant: 

 

 Awarding Agency Amount                                Date Opened 

 

       $ 

 

10. Brief statement respecting equipment, experience, financial capacity, and other resources available to such 

Subcontractor or consultant for the performance of the work or services involved in the contract, specifying 

particularly the qualifications of the personnel, the nature of the equipment, and the general experience of 

the Subcontractor or consultant. 

 

11. a/ Does any member of the governing body or employee of the Local Public Agency or any officer 

or employee of the Local Public Agency who exercises any functions or responsibilities in connection with 

the awarding and/or carrying out of the contract have any direct or indirect personal interest in the 

Contractor or in the Contractor's performance under the contract? ___YES ___NO. If yes, explain: 

 

 b/ Does any member of the governing body of the locality in which the Public Improvement Project 

is situated or any other public official of the locality, who exercises any functions or 

responsibilities in the review or approval of the awarding and/or carrying out of the contract have 

any direct or indirect personal interest in the Contractor or in the Contractor's performance under 

the contract?  ___YES  ___NO.  If yes, explain: 



CERTIFICATION 
 

 

 

I  (We) ______________________________________________________________ certify that this Contractor's 

Statement for Public Disclosure is true and correct to the best of my (our) knowledge and beliefs. 

 

 

 

DATED: ___________________ DATED: __________________ 

 

___________________________ _________________________ 

(SIGNATURE)  (SIGNATURE) 

 

___________________________ _________________________ 

(TITLE)  (TITLE) 

 

___________________________ _________________________ 

(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE) 

 

 

1 -  If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, by one of 

the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts required by 

this Statement. 

 

2 -  Penalty For False Certification: Section 1001, Title 18, of the U.S.C.  provides a fine of not more than $10,000, 

or imprisonment of not more than five years, or both, for knowingly and willfully making or using any false writing 

or document, knowing the same to contain any false, fictitious or fraudulent statement or entry in a matter within the 

jurisdiction of any Department of the United States. 



(ONLY AS NEEDED) 

 

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM 

 

THE CITY OF READING 

 

 

ADDENDUM NO. _______________ TO BID FOR: _________________________________ 

                                                                            _________________________________ 

 OPENING DATE:__________________ 

 

 

 

NOTICE 

 

 

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the time and 

date indicated above.  This sheet is now part of the Contract Documents. 

 

 

 

 

 

I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN 

INTO ACCOUNT WITH THE TOTAL BID PRICE. 

 

Firm Name (Type or Print)_______________________________________ 

 

Authorized Signature _____________________Title__________________ 

 

Name (Type or Print)_____________________Date___________________ 

  



 

 

 

 

 

 

 

 

 

CONTRACT DOCUMENTS 



C O N T R A C T 

 

NOTE;  This contract is not to be filled in until contract is awarded. 

 

 THIS AGREEMENT, made and concluded this _______________ day of ______________, in the year 

two thousand and ______, by and between the City of Reading, a municipal corporation of the Commonwealth of 

Pennsylvania, located in the County of Berks, said Commonwealth, party of the first part, and 

____________________, Contractor, party of the second part, pursuant to law and to the provisions and 

requirements of the ordinance of the City of Reading, Pennsylvania. 

 

 WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part of the 

other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its successors and 

assign, and the party of the second part for itself, himself, or themselves, its successors, or his or their executors and 

administrators as follows: 

 

 CONTRACTOR'S GENERAL AGREEMENT.  The Contractor covenant, promises and agrees to and with 

the party of the first part, for the consideration hereinafter mentioned and contained, and under the penalty expressed 

in a bond bearing date of ________________ and hereto attached, to furnish all the material, machinery, equipment, 

tools, labor and transportation, except as hereinafter otherwise provided, at his own cost, necessary or proper for the 

purpose of executing the work embraced in this contract in a good, substantial and workmanlike manner, and in 

strict accordance with the specifications pertaining to this contract a herein contained. 

 

 PARTS OF CONTRACT.  The Location Map; Notice to Contractors; Bid Instructions; Documents to be 

Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the Contract; Wage 

Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction Conference Questionnaire; 

Affirmative Action Requirements; General Provisions; Supplementary General Terms and Conditions; Technical 

Specifications; Supplementary Technical Specifications; and Correspondence and Supportive Documentation shall 

each form a part of the Contract. 

 

 THE CONTRACT SUM.  The City shall pay the Contractor for the performance of the Contract, subject to 

additions and deductions provided therein, in current funds as follows:____________ 

______________________________________________________ (state here the lump sum amount, unit prices, or 

both as desired in individual cases.) 

 

Where the quantities originally contemplated are so changed that application of the agreed unit price to the quantity 

of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an equitable 

adjustment of the Contract to prevent such hardship. 

 

 TIME & MANNER OF DOING WORK.  The party of the second part agrees to commence the construction of 

the work to be done under this contract, immediately upon receiving written notice from the Director of Public Works, or 

other applicable Director, so to do and to complete the entire work as specified in the technical specifications, it being 

expressly agreed and understood that the time of beginning, rates of progress and time of completion of the work are 

essential under this contract.  Time is to be considered to be the essence of this contract. 

 

 STIPULATED DAMAGES.  The Contractor shall begin work within ten (10) days of receipt of written 

notice from the applicable Director, to do so.  If the Contractor fails to complete and finish the work in conformity 

with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay to the City the 

sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including Sundays and holidays, that the 

finishing of the Contract is delayed, which sum shall be construed as stipulated and liquidated damages and not as a 

penalty and shall be deducted from the amount due by the terms of the Contract; provided, however, that in case of 

justifiable delay, the City shall extend the time for completion of said work as provided for in Article G.7, but no 

extension of time for any reason beyond the time fixed herein for the completion of the work shall be deemed a 

waiver by the City of the right to abrogate this Contract for abandonment for delay. 

 

 LIENS.  Neither the final payment nor any part of the retained percentage shall become due until the 

Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, or receipts 



in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge or information the 

release and receipts include all the labor and material for which a lien could be filed.  If any lien remains unsatisfied 

after all payments are made, the Contractor shall refund to the City all monies that the latter may be compelled to 

pay in discharging such a lien, including all costs and a reasonable attorney's fee. 

 

 BASIS OF CONTRACT.  This contract is founded on __________________________________ 

 

____________________________________________________________________________________ 

 

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its Mayor, and its 

corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the second part. 

 

____________________________________________________________ 

 

____________________________________________________________ 

 

the day and year first above written. 

 

 

 

CITY OF READING 

 

 

By: __________________________ 

Mayor 

 

 

ATTEST: 

 

 

_______________________ 

City Clerk 

 

 

Signed and Sealed in the Presence of 

 

 

____________________________________________________________________________________ 

CONTRACTOR 

 

 

____________________________________________________________________________________ 

PRESIDENT 

 

 

____________________________________________________________________________________ 

SECRETARY 



PERFORMANCE BOND 

 

Know All Men By These Presents that we, _____________________________________ 

           (CONTRACTOR) 

            

hereinafter called the PRINCIPAL, and ________________________________________ 

          (SURETY) 

           

hereinafter called the SURETY, a corporation organized and existing under the laws of  

 

the _________________________________________ are held and firmly bound unto  

 

________________________________ hereinafter called the OBLIGEE, as hereinafter  

 

set forth, in the full and just sum of ____________________________Dollars 

 

($__________), lawful money of the United States of America, for the payment of which sum we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 WITNESSETH THAT: 

 

 WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated 

______________, 20____, to perform the WORK for the OBLIGEE, in connection with the 

__________________________________________________as set forth in CONTRACT DOCUMENTS. 

 

 WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General 

Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known and 

cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and 

 

 WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the PRINCIPAL by 

the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the OBLIGEE, 

with this BOND to become binding upon the award of the CONTRACT to the PRINCIPAL by the OBLIGEE in 

accordance with the PROPOSAL; and 

 

 WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished by 

the PRINCIPAL to the OBLIGEE; and 

 

 WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the PRINCIPAL 

shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL, in 

accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a CONTRACT with respect 

to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT DOCUMENTS. 

 

 NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL will 

truly and faithfully comply with and perform the WORK in accordance with the CONTRACT DOCUMENTS, at 

the time and in the manner provided in the CONTRACT DOCUMENTS, and if the PRINCIPAL shall satisfy all 

claims and demands incurred in or related to the performance of the WORK by the PRINCIPAL, and if the 

PRINCIPAL shall indemnify completely and shall hold harmless the OBLIGEE and all of its officers, agents and 

employees from any and all costs and damages which the OBLIGEE and all of its officers, agents and employees 

may sustain or suffer by reason of the failure of the PRINCIPAL to do so, and if the PRINCIPAL shall reimburse 

completely and shall pay to the OBLIGEE any and all costs and expenses which the OBLIGEE and all of its 

officers, agents or employees may incur by reason of any such default or failure of the PRINCIPAL, then this 

BOND shall be void; otherwise, this BOND shall remain in force and effect. 

 

 This BOND, is executed and delivered under and subject to the Act, to which reference hereby is made. 

 



 The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the CONTRACT 

DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in accordance with 

the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the CONTRACT , and/or any 

giving by the OBLIGEE of any extensions of time for the performance of the WORK in accordance with the 

CONTRACT DOCUMENTS, and/or any act of forbearance of either the PRINCIPAL or the OBLIGEE toward the 

other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any percentage to be retained by the 

OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the 

PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, 

from liability and obligations under this BOND; and the SURETY, for value received, does waive notice of any 

such alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained percentage. 

 

 IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 

delivered this_____________________ day of________________________,20____. 

 

 

(INDIVIDUAL PRINCIPAL) 

 

 

       __________________________________ (Seal) 

       (Signature of Individual) 

Witness: 

 

 

_______________________________ 

 

       Trading and Doing Business as: 

 

 

       ___________________________________ 

 

  



(PARTNERSHIP PRINCIPAL) 

 

 

      ___________________________________ (Seal) 

       (Name of Partnership) 

Witness: 

 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

 

Witness:  

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

 

Witness: 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

 

(CORPORATION PRINCIPAL) 

 

 

________________________________________ 

  (Name of Corporation) 

 

By:_____________________________________ 

  (Vice) President 

 

Attest: 

 

_____________________________________ 

 (Assistant Secretary) 

 

 

(Corporate Seal) 

 

  



(OR,  IF APPROPRIATE) 

 

       ________________________________________ 

  (Name of Corporation) 

 

       By:_____________________________________ 

  (Authorized Representative) 

 

 

Signed ______________________________ 

 

____________________________________ 

  (Title) 

 



(CORPORATION SURETY) 

 

 

        ____________________________________ 

   (Name of Corporation) 

 

        By:_________________________________ 

   (Attorney-In-Fact) 

 

 

Witness: 

 

 

_____________________________________ 

 

 

 

(Corporate Seal) 

 

 

 

 

 

**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 

authority of the  Attorney-In-Fact to act in behalf of the corporation. 

 

 



PAYMENT BOND 

 

 Know All Men by These Presents: 

 

That We, __________________________ (CONTRACTOR) hereinafter called the PRINCIPAL, and 

__________________________ (SURETY) hereinafter called the SURETY, a corporation organized and existing 

under laws of the ________________ of _______________ are held and firmly bound unto ________________, 

hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of 

______________________________ dollar (__________), lawful money of the United States of America, for the 

payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

 Witnesseth That: 

 

 WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated 

___________, 20 __, to perform the WORK for the OBLIGEE, in connection with the 

_______________________________________________________ as set forth in the CONTRACT, 

DOCUMENTS; and _______________ Public Works, City of Reading, Pennsylvania. 

 

 WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General Assembly of 

the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known as and cited as the 

"Public Works Contractors" Bond Law of 1967", P L 869 (the Act"): and 

 

 WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL by 

the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the OBLIGEE, 

with this BOND to become binding upon the award of a CONTRACT to the PRINCIPAL by the OBLIGEE in 

accordance with the PROPOSAL: and 

 

 WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished by 

the PRINCIPAL to the OBLIGEE; and 

 

 WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the PRINCIPAL 

shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL in 

accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a CONTRACT with 

respect to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT 

DOCUMENTS. 

 

 NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL and 

any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be subcontracted, and if all 

assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly shall pay or shall cause to be paid, in 

full all money which may be due any claimant supplying labor or materials in the prosecution and performance of 

the WORK in accordance with the CONTRACT DOCUMENTS, including any amendment, extension or addition to 

the CONTRACT DOCUMENTS, for material furnished or labor supplied or labor performed, then this BOND shall 

be void; otherwise, this BOND shall be and shall remain in force and effect. 

 

 This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or 

materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the WORK 

covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition thereto.  The term 

"claimant", where used herein and as required by the Act, shall mean any individual, firm, partnership, association 

or corporation.  The phrase "labor or materials", when used herein and as required by the Act, shall include public 

utility services and reasonable rentals of equipment, but only for periods when he equipment rented is actually used 

at the site of the WORK covered by the CONTRACT.  As required by the Act, the provisions of this BOND shall be 

applicable whether or not the material furnished or labor performed enters into and becomes a component part of the 

public building, public work or public improvement contemplated by the CONTRACT DOCUMENTS. 

 



 As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who has 

performed labor or furnished material in the prosecution of the WORK in accordance with the CONTRACT 

DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS, and who has 

not been paid therefore, in full, before the expiration of ninety (90) days after the last day on which such claimant 

performed the last of such labor or furnished the last of such materials for which payment is claimed, may institute 

an action upon this BOND, in the name of the claimant, in assumpsit, to recover any amount due the claimant for 

such labor or material, and may prosecute such action to final judgment and may have execution upon the judgment; 

provided, however, that: 

 

(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the PRINCIPAL, 

but has no contractual relationship, express or implied, with the PRINCIPAL, may institute an action upon this 

BOND only if such claimant first shall have given written notice, served in the manner provided in the Act, to the 

PRINCIPAL, within ninety (90) days from the date upon which such claimant performed in the last of the labor or 

furnished the last of the materials for which payment is claimed, stating, with substantial accuracy, the amount 

claimed and the name of the person for whom the WORK was performed or to whom the material was furnished; 

and 

 

(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day upon 

which the last of the labor was performed or material was supplied, for the payment of which such action is 

instituted by the claimant; and 

 

(c) Every action upon this BOND shall be instituted either in the appropriate court of the County where the 

WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in the United States 

District Court for the district in which the PROJECT, to which the CONTRACT relates, is situated, and not 

elsewhere. 

 

 This BOND is executed and delivered under and subject to the Act, to which reference hereby is made. 

 

 The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the CONTRACT 

DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in accordance with 

the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the CONTRACT, and/or any 

given by the OBLIGEE of any extensions of time for the performance of the WORK in accordance with the 

CONTRACT DOCUMENTS, and/or any act of forebearance of either the PRINCIPAL or the OBLIGEE toward the 

other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any percentage to be retained by the 

OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the 

PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, 

from liability and obligations under this BOND; and the SURETY for value received, does waive notice of any such 

alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained percentage. 

 

 If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the 

Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the 

PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND surrendered until 

such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania Department of Revenue evidencing 

the payment in full of all bonus taxes, penalties and interest, and a certificate from the Bureau of Employment and 

Unemployment Compensation of the Pennsylvania Department of Labor and Industry, evidencing the payment of all 

unemployment compensation, contributions, penalties and interest due the Commonwealth from said PRINCIPAL 

or any foreign corporation, 

 

 SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has not 

arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth of 

Pennsylvania. 

 

 In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 

delivered this day _________ of _____________, 20 __. 

 

(INDIVIDUAL PRINCIPAL) 



 

 

       __________________________________ (Seal) 

       (Signature of Individual) 

 

Witness: 

 

 

_______________________________ 

 

 

       Trading and Doing Business as: 

 

 

       ___________________________________ 

 

(PARTNERSHIP PRINCIPAL) 

 

       ___________________________________ 

(Seal)        (Name of Partnership) 

 

Witness: 

 

____________________________     

 

       By:________________________________ 

(Seal)         (Partner) 

 

Witness:        

 

____________________________    

 

 

 

       By:________________________________ 

 (Seal)         (Partner) 

 

 

Witness:  

 

____________________________    

 

 

 

 

 

 

       By:________________________________ 

(Seal)         (Partner) 

 

 

Witness: 

____________________________    

 

 



       By:________________________________ 

(Seal)         (Partner) 



(CORPORATION PRINCIPAL) 

 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Vice) President 

 

Attest: 

 

_____________________________________ 

 (Assistant Secretary) 

 

 

 

(Corporate Seal) 

 

(OR,  IF APPROPRIATE) 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Authorized Representative) 

 

 

Signed ______________________________ 

 

____________________________________ 

  (Title) 

 

(CORPORATION SURETY) 

 

        ____________________________________ 

   (Name of Corporation) 

 

        By:_________________________________ 

   (Attorney-In-Fact) 

 

 

Witness: 

 

_____________________________________ 

 

(Corporate Seal) 

 

 

**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 

authority of the  Attorney-In-Fact to act in behalf of the corporation. 



WAGE RATE COMPLIANCE BOND 

 

 

BOND NO.___________ 

 

 

KNOW ALL MEN BY THESE PRESENTS, that ____________________________________________, 

 (Contractor) 

 

____________________________________________________________________, (hereinafter referred 

    (Full Address) 

 

to as EMPLOYER), _______________________________, Insurance Company, a corporation 

organized    (Surety Company) 

 

and existing under the laws of the State of ____________________ (hereinafter referred to as SURETY), 

 

are hereby severally held and firmly bound in the sum of _________________ Dollars, being 50% of the  

 

estimated or bidded price of the contract, lawful money of the United States of America, unto the City of 

 

Reading, City Hall, 815 Washington Street, Reading, PA, 19601-3690, (hereinafter referred to as CITY), as its 

interests may appear. 

 

NOW THE CONDITION OF THE ABOVE OBLIGATION IS SUCH  that if Employer and any subcontractors 

shall promptly pay wages due their employees for work performed under an agreement dated ________________, 

20____ (including amendments thereto), between Employer and City based on the minimum prevailing wages 

specified in said Agreement as published by the United States Department of Labor and as reflected in a Contract 

between Employer and City, dated __________, 20__, then the above obligation shall be void, otherwise it shall 

remain in full force and effect. 

 

The Surety's obligation under this Bond shall cover payments due as aforesaid for work performed by employees 

during the period commencing _____________________, 20____, and ending with the completion of the project in 

accordance with a certificate of Completion issuable by the City. 

  



We, the said Employer and Surety, and each of us do bind and oblige ourselves, to the extent of our respective 

liabilities hereunder, as well as our heirs, executors, administrators, successors and assigns, and every one of them, 

firmly by these presents. 

 

SIGNED, SEALED, AND DATED this _____________day of __________________, 20____. 

 

 

(INDIVIDUAL PRINCIPAL) 

 

 

       __________________________________ (Seal) 

       (Signature of Individual) 

 

Witness: 

 

 

_______________________________ 

 

 

       Trading and Doing Business as: 

 

 

       ___________________________________ 

 

 (PARTNERSHIP PRINCIPAL) 

 

      ___________________________________ (Seal) 

       (Name of Partnership) 

 

Witness: 

 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

Witness:  

 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

Witness: 

 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

Witness: 

 

____________________________   By:________________________________ (Seal) 

        (Partner) 



(CORPORATION PRINCIPAL) 

 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Vice) President 

 

Attest: 

 

_____________________________________ 

 (Assistant Secretary) 

 

 

 

(Corporate Seal) 

 

(OR,  IF APPROPRIATE) 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Authorized Representative) 

 

 

 (CORPORATION SURETY) 

 

        ____________________________________ 

   (Name of Corporation) 

 

        By:_________________________________ 

   (Attorney-In-Fact) 

 

 

Witness: 

 

_____________________________________ 

 

 

 

(Corporate Seal) 

 

 

 

 

 

**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 

authority of the  Attorney-In-Fact to act in behalf of the corporation. 

MAINTENANCE BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we, _________________________________________ 

 

_____________________________________________ hereinafter called the PRINCIPAL, and (CONTRACTOR) 



 

_____________________________ hereinafter called the SURETY, a corporation organized and existing  

 (SURETY) 

 

under laws of the ______________________ of ______________________________, are held and firmly  

 

bound unto ________________________, hereinafter called the OBLIGEE, as hereinafter set (OWNER) 

 

forth, in the full and just sum of_________________________________ Dollars ($_________________), 

 

lawful money of the United States of America, for the payment of which we bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents, 

 

 WITNESSETH THAT: 

 

Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated _______,  

20___ to perform the WORK for the OBLIGEE, in connection with the construction of_______________ 

___________________________________________________________________ as set forth in the CONTRACT 

DOCUMENTS as prepared by the CITY OF READING. 

 

Now, therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, without cost to the 

OBLIGEE, all defects which may develop during the period of one (1) year from the date of completion by the 

PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed in accordance with the CONTRACT 

DOCUMENTS, which defects, in the sole judgment of the OBLIGEE, shall be caused by or shall result from 

defective or inferior materials or workmanship, and if the PRINCIPAL shall satisfy all claims and demands arising 

from or related to such defects or growing out of such defects. and if the PRINCIPAL shall indemnify completely 

and shall save harmless the OBLIGEE from any and all costs and damages which the OBLIGEE may sustain or 

suffer by reason of the failure so to do; and if the PRINCIPAL shall reimburse completely and shall pay to the 

OBLIGEE any and all costs and expenses which the OBLIGEE may incur by reason of any such default or failure of 

the PRINCIPAL, then this BOND shall be void; otherwise, this BOND shall be and shall remain in full force and 

effect. 

 

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the CONTRACT 

DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in accordance with 

the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the CONTRACT, and/or any 

giving by the OBLIGEE of any extensions of time for the performance of the WORK in accordance with the 

CONTRACT DOCUMENTS, and/or any act of forbearance of either the PRINCIPAL or the OBLIGEE toward the 

other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any percentage to be retained by the 

OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the 

PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors and assigns 

from liability and obligations under this BOND; and the SURETY for value received, does waive notice of any such 

alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained percentage. 

 

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and delivered this 

___________day of __________________, 20____. 

 

 

(INDIVIDUAL PRINCIPAL) 

 

 

      __________________________________ (Seal) 

       (Signature of Individual) 

 

Witness: 

 

 



_______________________________ 

 

 

       Trading and Doing Business as: 

 

 

       ___________________________________ 

 

 

 

(PARTNERSHIP PRINCIPAL) 

 

 

      ___________________________________ (Seal) 

       (Name of Partnership) 

 

Witness: 

 

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

Witness:       

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

 

Witness:  

____________________________   By:________________________________ (Seal) 

        (Partner) 

 

 

Witness: 

____________________________   By:________________________________ (Seal) 

        (Partner) 



(CORPORATION PRINCIPAL) 

 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Vice) President 

 

Attest: 

 

_____________________________________ 

 (Assistant Secretary) 

 

 

 

(Corporate Seal) 

 

(OR,  IF APPROPRIATE) 

 

       ________________________________________ 

   (Name of Corporation) 

 

       By:_____________________________________ 

   (Authorized Representative) 

 

(CORPORATION SURETY) 

 

        ____________________________________ 

  (Name of Corporation) 

 

        By:_________________________________ 

  (Attorney-In-Fact) 

 

 

Witness: 

 

_____________________________________ 

 

 

 

(Corporate Seal) 

 

 

 

 

 

**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 

authority of the  Attorney-In-Fact to act in behalf of the corporation. 

 

STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT 

 

 

 

STATE OF  __________________________ 

 



       ss. 

 

COUNTY OF _________________________ 

 

 

 

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of Pennsylvania, with all 

supplements, and has insured liability thereunder in accordance with the terms thereof with the insurance company 

whose signature is attached hereto. 

 

For Individual 

 

______________________________(SEAL) 

 

  FOR CORPORATION 

 

 

      ____________________________________ 

 (Name of Corporation) 

 

      By:_________________________________ 

 (Official Title) 

 

Attest:____________________________ 

(Secretary or Asst. Secretary) 

 

        FOR PARTNERSHIP 

       

       

      ____________________________________ 

 (Name of Partnership) 

 

      By:_________________________________(SEAL) 

 

 

 

      ____________________________________(SEAL) 

      (Partners) 

 

 

____________________________________(Name of Insurance Company) 

 

 

By:_________________________________ 

(Attorney-In-Fact) 

 



STIPULATION AGAINST LIENS 

 

 WHEREAS, ___________________________________, hereinafter called the CONTRACTOR, has 

entered into a CONTRACT, dated __________________, 20___, with ________________________ 

________________________________________ hereinafter called the CITY, to provide materials and perform 

labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT DOCUMENTS as 

prepared by the City of Reading. 

 

 NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of the said 

CONTRACT, and for the consideration therein set forth, that neither the undersigned CONTRACTOR, any 

SUBCONTRACTOR or material man, nor any other person furnishing labor or materials to the said 

CONTRACTOR under this CONTRACT shall file a lien, commonly called a mechanic's lien, for WORK done or 

materials furnished for the above manufacture. 

 

 This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days after 

execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 of the 

Commonwealth of Pennsylvania in such case provided. 

 

 IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to be 

affixed thereto on this ______________day of___________________  20___ . 

 

(SEAL) 

 

_________________________  BY:______________________ 

(CITY OF READING) 

 TITLE:____________________ 

 

ATTEST: 

 

 

 

BY:_______________________ 

 

TITLE:_____________________ 

 

 

 

 

(SEAL) ___________________________ 

 (CONTRACTOR) 

 

ATTEST: BY:______________________ 

 

 TITLE:___________________ 

 

 

BY:________________________ 

 

TITLE:______________________ 



INDEMNITY AGREEMENT & HOLD HARMLESS 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated 

_________________, 20 __, providing for the _____________________________________________ 

_____________________________________________________________City of Reading, Pennsylvania. 

 

 NOW, THEREFORE, in consideration of the award of said contract to the undersigned, 

___________________, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand paid to the 

said _________________by the City of Reading, receipt whereof is hereby acknowledged, the said 

____________________ agrees to indemnify and save harmless the CITY OF READING, its officers, agents, 

servants, and employees against any and all loss, damage, costs and expenses which the said CITY may hereafter 

suffer, incur, be put to or pay by reason of any bodily injury (including death) or damage to property arising out of 

any act or omission in performance of the work undertaken under the aforesaid contract. 

 

 EXECUTED this _____ day of ____________________, 20__. 

 

     By: ______________________________ 

 

     Title: ___________________________ 

 

 

ATTEST: 

 

________________________ 

 

 

________________________ 

(Title) 



NOTICE TO PROCEED 

 

 

 

TO: 

 

 

 

 

 Project_____________________________________ 

 

 Contract No.________________________________ 

 

 Amount of Contract__________________________ 

 

You are hereby notified to commence work on the referenced contract on or before ________________, 20___, and 

shall fully complete all of the work of said contract within______ consecutive calendar days thereafter.  Your 

completion date is therefore ______________, 20____. 

 

The contract provides for an assessment of the sum of $______________ as liquidated damages for each 

consecutive calendar day after the above established contract completion date that the work remains incomplete.   

 

Dated this _________day of ______________, 20___. 

 

 

      By_________________________________ 

 

      Title________________________________ 

 

ACCEPTANCE OF NOTICE 

 

Receipt of foregoing Notice to Proceed is hereby acknowledged 

 

By ____________________________________________________________ 

 

this ___________day of __________________ 20_____. 

 

      By ________________________________ 

 

      Title _____________________________ 

  



 

 

 

 

 

 

 

DAVIS-BACON LABOR & INDUSTRY WAGE RATES 



TO:  ALL CONTRACTORS 

 

FROM:  City of Reading Community Development     

 

RE:  Davis Bacon Prevailing Wage Act 

 

Because of the use of federal funding, below is a checklist of items that contractors are required to properly 

complete and submit in order for the CD Office to process the first payment request: 

 

 IRS Number 

 

 Certified Payrolls 

 

 Certificate Appointing Officer or Employee To Supervise Payment of Employees 

 

 Contractor or Subcontractor Certification 

 

 Attachments I and II 

 

 Affirmative Action Plan  (for contracts over $100,000) 

 

 Section 3 Certification (for contracts over $100,000) 

 

 Section 3 Statement   

 

 Equal Employment / Section III Questionnaire 

 

 Construction Start Date 

 

 Fringe Benefit Plan 

 

 Workforce Roster 

 

 Apprenticeship Agreements (If Apprentice's work on project) 

 

It is the GENERAL CONTRACTOR'S responsibility to explain, obtain and review the above documentation from 

their subcontractors.  The Community Development Office will accept only documentation forwarded by the 

General Contractor. 



NOTICE 

 

WAGE RATES WILL BE DISTRIBUTED 10 DAYS PRIOR TO THE BID DUE DATE. 

  



GENERAL PROVISIONS 



GENERAL PROVISIONS 

 

G.1 SUB-HEADINGS.  The paragraph headings are inserted in these provisions and the following 

specifications for convenience only and shall not be considered as interpreting or limiting the  

application of paragraphs. 

 

G.2 DEFINITIONS.  The following terms and expressions used in this contract and specifications shall be 

understood as follows: 

 

The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to this contract. 

 

The word "Engineer" shall mean the Engineer, Architect, or other official in direct charge of the work for the City or 

his authorized representative as designated by the applicable Director. 

 

The word "Inspector" shall mean an inspector of the City assigned to the inspection of materials, structures and 

workmanship under this contract. 

 

The word "Contractor" shall mean the party of the second part to this contract, whether a corporation, partnership, or 

individual. 

 

The word "Specifications" shall mean the specifications describing the work, the drawings, and the general 

provisions. 

 

The word "Drawings/Plans" shall mean the general drawings, plans, maps, diagrams or illustrations accompanying 

these specifications, and such supplementary drawings as may be furnished from time to time. 

 

The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or to be used 

in the operation thereof, equipment and other materials used and/or consumed in the performance of the work. 

 

Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required," "permitted," 

"ordered," "instructed," "designated," "considered necessary," or words of like import are used, it shall be 

understood that the direction, requirement, permission, order, instruction, designation or decision of the Engineer is 

intended, and similarly the words "approved," "acceptable," "satisfactory," or words of like import, shall mean 

approved by, acceptable or satisfactory to, the applicable Director or the Engineer, unless the context show that 

another meaning is plainly intended. 

 

G.3 SPECIFICATIONS AND DRAWINGS.  The specifications and drawings are intended to cover all of the 

work that is known to be required to effect a complete installation.  They are intended to be mutually explanatory of 

each other, but should any discrepancy or inconsistency appear or any misunderstanding arise as to the import of 

anything contained in either the specifications or the drawings, the interpretation of the doubtful portions will be 

made by the Engineer, whose decision shall, in all cases, be final and binding on the Contractor. Any materials or 

workmanship obviously necessary to satisfactory completion shall be furnished and installed whether or not 

specifically shown or mentioned.  Any corrections of errors or omissions in the specifications or drawings, or both, 

may be made by the Engineer when such correction is necessary for the proper fulfillment of their intention as 

determined by him/her.  Figures shall have preference over scale in reading dimensions.  Copies of the specifications 

and drawings shall be kept constantly at the work.  Any supplementary or detail drawings which may be made by 

the Engineer subsequent to the date of this contract, relating to the work herein contemplated, as showing more 

particularly the details of the work to be done, or specifications and the drawings furnished by the Contractor and 

approved by the Engineer, are, and are to be held to be, controlling parts of this contract insofar as they do not 

conflict with other provisions of the contract. 

 

If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical conditions of 

the locality, or any errors or omissions in the plans or in the layout as given by the points and instructions furnished 

by the Engineer, it shall be his duty to inform the Engineer, in writing, and the Engineer shall promptly verify the 

same.  Any work done after such discovery, until authorized, will be done at the Contractor's risk. 

 



G.4 ENGINEER TO DECIDE.  All work under this contract shall be done in a manner acceptable to the 

Engineer, who shall determine the amount, quality, acceptability and fitness of the several kinds of work and 

material which are to be paid for hereunder, and shall decide all questions which may arise as to measurements of 

quantities and the fulfillment of the conditions of this contract on the part of the Contractor. 

 

G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS.  The work at 

all stages of its completion must conform with the specifications and drawings and with the lines and grades and 

other instructions of the Engineer, as given from time to time during the progress of the work.  In no case will any 

work in excess of the requirements of the drawings as interpreted by the Engineer be paid for unless authorized in 

writing by the Engineer. 

 

G.6 RIGHT TO MAKE CHANGES IS RESERVED.  The City reserves the right to make alterations in the 

location, lines, grade, plan, form dimensions, numbers or materials of the work herein contemplated, either before or 

after the commencement of construction.  If such alterations diminish the amount of work to be done, they shall not 

form the basis for a claim for damage or for loss of anticipated profits from the work which may be dispensed with; 

if they increase the amount of work, such increase shall be paid for according to the quantity of work actually done 

and at prices stipulated for such work under this contract.  All work actually done under a unit price (where 

applicable) contract, whether more or less than the quantity estimated or specified, shall be paid for by the 

determined units, on the basis of the bid per unit in the proposal. 

 

G.7 EXTENSION OF TIME.  If the Contractor is delayed at any time in the progress of the work by any act or 

neglect of the City, or by City employees, or by any other contractor employed by the City, or by changes ordered in 

the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable casualties or any causes beyond 

the Contractor's control, or by any cause which the Engineer shall decide to justify the delay, then the time of 

completion shall be extended for such reasonable time as the Engineer may decide subject to the approval of the 

applicable Director.  

 

No such extension shall be made for delay due to rejection of defective materials or workmanship or for any delay 

occurring more than seven (7) days before claim therefore is made in writing to the Engineer.  In the case of a 

continuing cause of delay, only one claim is necessary. 

 

If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim for delay 

shall be allowed because of any delay in the furnishing of drawings to the Contractor. 

 

G.8  ADEQUATE PLANT AND METHODS.  The Contractor shall furnish such construction plant and use such 

methods and appliances as will secure a satisfactory quality of work and a rate of progress which will insure the 

completion of the work within the time specified.  Before starting the installation of the construction plant, the 

Contractor shall submit to the Engineer, for approval, a plan showing the general arrangement of the plant to be 

installed and the proposed facilities for storage of materials and equipment.  If at any time the plant or any portion of 

it shall appear to the Engineer to be, or likely to become, inadequate, incomplete, faulty or unsafe, the Contractor 

shall promptly obey the orders of the Engineer to supplement or to remove or replace the same; but the failure of the 

Engineer to issue such orders shall not relieve the Contractor of his responsibility for the efficiency, adequacy and 

safe operation of the plant. 

 

He shall cover and protect his work from damage, and all injury to the same, before completion of the contract. 

 

He shall be financially responsible for all damage to the party of the first part or its property, to other contractors, to 

the neighboring premises, or to any private or personal property, for any cause whatsoever, during the period of the 

contract. 

 

G.9  WORKERS.  The Contractor shall employ only competent and skillful employees to do the work, and 

whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in his/her opinion, 

incompetent, unfaithful or disorderly, uses threatening or abusive language to any official having supervision of the 

work, or is in any other way unsatisfactory, such person shall be discharged from the work and shall not again be 

employed on it except with the consent of the Engineer. 

 



Neither party shall employ or hire any employee of the other party without the latter's consent. 

 

G.10  WAGES.  All employees directly employed on this work shall be paid wages which shall in no event be less 

than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor prescribed by the Commonwealth 

of PA Prevailing Wage Act, P.L. 987 as may be amended, if applicable. 

 

G.11  PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT.  A penalty shall be exacted 

from the Contractor in an amount equal to twice the difference between the minimum wage contained in the 

prescribed wage rates, and the wage actually paid to each laborer or mechanic for each day during which he has 

been employed at a wage less than that prescribed. 

 

G.12  INSPECTORS TO REPORT VIOLATIONS.  Every person assigned as an Inspector of the work to be 

performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage requirements 

thereof, shall, upon observation or investigation, report to the applicable Director, all violations of minimum wage 

stipulations, together with the name of each laborer or mechanic who has been paid a wage less than that prescribed, 

and the day or days of such violation. 

 

G.13  PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.   

All minimum wage violation penalties shall be withheld and deducted for the use of the City from any moneys due 

the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers and mechanics the 

balance of the amounts stipulated as minimum wages, the City shall pay to the Contractor the amounts so withheld. 

 

G.14  CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES.  The Contractor  

hereby assumes all responsibility for himself/herself, his/her  agents and employees growing out of connection with 

the execution of the work called for by this contract, for the violation of, City ordinances and the laws governing 

contract work in the Commonwealth of Pennsylvania.  The Contractor further agrees to hold the City of Reading 

harmless from all responsibility for employees on this work under the Workmen's Compensation Act of the 

Commonwealth of Pennsylvania, and to carry insurance on his/her employees, as provided thereby. 

 

G.15  CONTRACTOR REPRESENTED ON THE WORK.  The Contractor shall give personal attention constantly 

to the faithful prosecution of the work and shall be present, either in person or by a competent superintendent, on the 

site of the work, continuously during its progress.  Such representative shall have authority to receive and to act 

without delay upon all instructions of the Engineer or assistants in the prosecution of the work in conformity with 

the contract. 

 

Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing.  In those cases 

where orders are given orally they shall be confirmed in writing.  Orders or directions, written or oral, from the 

Engineer, delivered to the Contractor's office shall be considered as delivered to the Contractor. 

 

G.16  REPRESENTATIVE MUST BE PRESENT.  In case the Engineer or a representative may at any time have 

occasion to give directions regarding the work for the reason that the same is not, in the Engineer's opinion, being 

carried out in accordance with the provisions of this contract, and should there be no responsible representative of 

the Contractor on the ground empowered to receive such instructions, the Engineer or a representative shall order 

that particular portion of the work to be stopped until such representative of the Contractor appears and receives 

instructions.  It is hereby agreed that suspensions of the work for such cause shall not entitle the Contractor to claims 

for damage of any kind, nor to an extension of the time in which to complete the work to be done under this 

contract. 

 

G.17 LEGAL ADDRESS OF CONTRACTOR.  The address given in the bid or proposal upon which this contract is 

based is hereby designated as the legal address where all notices, letters and other communications to the Contractor 

shall be mailed or delivered prior to the beginning of the work provided for in this contract.  The delivery at the 

above-named place, or depositing in a post-paid wrapper directed to the above place, in any post office box regularly 

maintained by the post office, of any notice, letter or other communication to the Contractor, shall be deemed 

sufficient service thereof upon the Contractor and the date of said service shall be the date of such delivery or 

mailing. 

 



G.18  CHANGE IN ADDRESS.  Such address may be changed at any time by an instrument in writing executed 

and acknowledged by the Contractor and delivered to the City.  Nothing herein contained shall be deemed to 

preclude or render inoperative the service of any notice, letter or other communication upon the Contractor 

personally. 

 

G.19  LAWS, ORDINANCES AND REGULATIONS.  The Contractor shall be fully informed as to all laws, 

ordinances and regulations in any manner affecting those engaged or employed in the work, or the materials used in 

the work, or in any way affecting the conduct of the work, and of all orders and decrees of bodies or tribunals having 

any jurisdiction over the same, if any discrepancy or inconsistency shall be discovered in this contract, specifications 

or drawings, in relation to any such law, ordinance, population, order or decree, the contractor shall immediately 

report the same in writing to the Engineer.  At all times the Contractor shall observe and comply with all laws, 

ordinances, regulations, orders and decrees which may be in effect during the progress of this contract; and shall 

indemnify and save harmless the City and its officers and employees against any claim or liability arising from the 

violation of any legal requirement in the prosecution of this contract. 

 

G.20  INDEMNIFICATION OF CITY.  In case any action at law, proceeding in eminent domain, or suit in equity 

may or shall be brought against the party of the first part, or any of its offices or agents, for or on account of the 

failure, omission or neglect of the Contractor or the subcontractors, his/her or their employees or agents, to do and 

perform any of the covenants acts, matters, or things by this contract undertaken to be done or performed by the 

Contractor or subcontractors, his/her or their employees or agents, or for any injury or damage caused by the 

negligence of the Contractor or subcontractors, his/her or their employees or agents, or for damage or injury for 

which the Contractor undertakes responsibility under the provisions of this contract, the Contractor shall 

immediately assume and take charge of the defense to such actions, proceedings or suits in like manner and to all 

intents and purposes, as if said actions, proceedings or suits had been brought directly against the Contractor; and 

the Contractor shall also indemnify and save harmless the party of the first part, its officers and agents, of and from 

all loss, cost or damage whatever arising out of such actions, proceedings or suits as may or shall be brought as 

aforesaid. 

 

G.21  SUITS AND CLAIMS.  The Contractor agrees to indemnify and save harmless the City of Reading, the 

applicable Director, the Engineer, and their assistants, from all suits or actions of every name and description, either 

in law or in equity, including proceedings in eminent domain for the recovery of consequential damages, or for or on 

account of use of patented appliance, brought against them or either of them, or for any damage or injuries received 

or sustained by any party or parties, person or persons, natural or artificial, either in the performance or as a result of 

the work under this agreement, regardless of whether such suits, actions or proceedings brought are based or 

grounded upon negligence of the Contractor, the subcontractors, or his/her or their agents, servants or employees.  

The Contractor further agrees that all or as much of the monies due under this agreement as shall be or may be 

considered necessary by the applicable Director, shall or may be retained, without any liability of the City to the 

Contractor, for interest thereon because of the retention thereof, until all such suits, proceedings or claims have been 

settled or terminated, and satisfactory evidence to that effect furnished to the applicable Director, provided however, 

that no such monies shall be retained by the City after six (6) years following the completion and acceptance of the 

work under the contract, excepting for or on account of claims filed or suits or proceedings begun before the 

expiration of the applicable statute of limitations. 

 

G.22  RESPONSIBILITY FOR INJURY.  The Contractor shall assume all responsibility for loss, damage or injury 

to persons or property arising out of the nature of the work, from the actions of the elements, or from any unforeseen 

or unusual difficulties over which the City has no control, in addition to and without limiting the Contractor's 

liability under the other provisions of the contract. 

 

G.23  CONTRACTOR'S CLAIMS FOR DAMAGE.  If the Contractor claims  

compensation for any damage alleged to have been sustained by reason of any act or omission on the part of the City 

or any of its agents, he shall, within one (1) week after the sustaining of such damage, make a written statement to 

the Engineer of the nature of the damage sustained, and shall, on or before the fifteenth (15th) day of the month 

succeeding that in which any such damage shall have been sustained, file with the Engineer an itemized statement of 

the details and amounts of such damage, and unless such statement shall be made as so required, the claim for 

compensation shall be forfeited and invalid, and the Contractor shall not be entitled to payment on account of any 

such damage. 



 

G.24  LINES AND GRADES.  All lines and grades will be given by the Engineer, but the Contractor shall provide 

such material and give such assistance therefore as may be required by the Engineer, and the marks so given shall be 

carefully preserved.  The Contractor shall keep the Engineer informed, a reasonable time in advance, of the time and 

places a which he/she intends to work, in order that lines and grades may be furnished and necessary measurements 

for record and payment made with the minimum inconvenience to the Engineer or delay to the Contractor.  No claim 

for extra payment will be allowed for the cost to the Contractor of any material, work or delay occasioned by giving 

lines and grades, or making necessary measurements or inspections, as all such cost shall be considered to have been 

included in the price bid for the work. 

 

G.25  INSPECTION.  The Engineer will appoint such person or persons as may be deemed necessary to inspect 

properly the materials furnished and the work done under this contract, and to see that the same correspond strictly 

with these specifications.  Such materials and workmanship shall always be subject to the approval of the Engineer, 

but no inspection, approval or acceptance of any part of the work herein contracted for or of the materials used 

therein, nor any payment on account thereof, shall prevent the rejection of said work or materials at any time 

thereafter during the existence of this contract, should said work or materials be found to be defective, or not in 

accordance with the requirements of the contract. 

 

The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or representative 

to enter any manufactory, shop or other place where any material for, or part of the work is being prepared, 

manufactured or constructed, at any time when such work is in progress.  The Contractor shall furnish and prepare, 

or cause to be furnished or prepared, without charge, all such assistance, appliances, samples of materials and test 

specimens as may be ordered by the Engineer or such Inspector or representative for the purpose of making official 

tests and investigations.  The Engineer shall be notified of the time and place of preparation, manufacture or 

construction of any material for, or part of the work which he/she may wish to inspect before delivery at the site of 

the work.  Such notification shall be give a sufficient time in advance of the beginning of the work on such material 

or part to allow arrangements to be made for inspection and testing. 

 

G.26  NIGHT WORK.  No night work, except for the inspection of lighting, requiring the presence of the Engineer 

or Inspector will be permitted except in case of emergency, and then only with the written consent of the Engineer 

and to such an extent as may be judged necessary. 

 

G.27  SUNDAY WORK.  No Sunday work will be permitted, except in case of great emergency, and then only with 

the written consent of the Engineer, and to such extent as is absolutely necessary. 

 

G.28  NO WORK IN BAD WEATHER.  No work shall be done under this contract when, in the opinion of the 

Engineer, the weather is unsuitable for good and careful work to be performed.  No concrete work shall be done on 

days on which the temperature falls below 25 degrees Fahrenheit.  Should the severity of the weather continue such 

that the work cannot be prosecuted successfully, the Contractor, upon order of the Engineer, shall cease all such 

work until directed to resume the same.  In the latter case, suitable extension of time shall be allowed to compensate 

for time actually lost as provided for in Article G.7. 

 

G.29.  NOT TO SUBLET OR ASSIGN.  The Contractor shall give personal attention constantly to the faithful 

prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this contract, or his/her 

title, right or interest in or to the same or any part thereof, nor shall the Contractor assign, by power of attorney or 

otherwise, any of the monies due or to become due, nor issue any order or orders or drafts on the Controller or 

Treasurer of the City of Reading for any monies due or to become due under this contract, unless by and with the 

consent of the City first duly had and obtained by resolution entered upon the minutes of said City. 

 

G.30  RIGHT OF PROPERTY IN MATERIALS.  Nothing in this contract shall be considered as vesting in the 

Contractor any right of property in materials used, after they shall have been attached to or incorporated in the work, 

nor in materials which have been estimated for partial payment, but all such materials, upon being so attached, 

incorporated or estimated, shall become the property of the City. 

 

G.31  DEFECTIVE MATERIALS AND WORKMANSHIP.  No materials of any kind shall be used until they have 

been examined and approved by the Engineer, who shall have full power to condemn any work and materials not in 



accordance with the specifications, and to require the Contractor to remove any work or materials so condemned.  

Inspections of the work shall not relieve the Contractor from any of his/her obligations to fulfill the contract as 

herein described, and defective work shall be made good, and unsuitable materials may be rejected, notwithstanding 

that such work or materials may have been previously overlooked by the Engineer and accepted or estimated for 

payment if the work or any part thereof shall be found defective at any time before the final acceptance of the whole 

work, the Contractor shall immediately make good such defect in a manner satisfactory to the Engineer, and if any 

material brought upon the ground for use in the work shall be condemned by the Engineer as unsuitable or not in 

conformity with the drawings or specifications, the Contractor shall forthwith remove such materials from the 

vicinity of the work.  If the Contractor shall fail to remove or replace any defective or damaged materials or work 

after reasonable notice, the Engineer may cause such material or work to be removed or replaced, and the expense 

thereof shall be borne by the Contractor. 

 

G.32  RESPONSIBILITY FOR WORK.  The Contractor shall be held responsible for any or all materials or work to 

the full amount of all payments made thereon, and shall be required to make good, at his/her own cost, any injury or 

damage which said materials or work may have sustained from any source or cause whatever before its final 

acceptance. 

 

G.33  CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK.  If the work to be done under this 

contract shall be neglected or abandoned, or the contract or any claim thereunder shall be assigned by the Contractor 

otherwise than as herein specified, or if at any time the Engineer shall be of the opinion, and shall so certify in 

writing to the City's representative, that the rate of progress is insufficient or that the work, or any part thereof, is 

unnecessarily or unreasonably delayed, or that the Contractor is violating any of the provisions of this contract or 

carelessly executing any portion of the work, the City may notify the Contractor and surety in writing to fulfill the 

conditions of the Contract; and should the Contractor or the surety fail to comply with said notice within ten (10) 

days, the City may notify the Contractor and the surety to discontinue all work, or any part thereof; and thereupon 

the Contractor and the surety shall discontinue said work, or said part thereof as the City may designate; and the City 

may thereupon, by contract or otherwise, as it may determine, complete the work or such part thereof, and charge 

the expenses thereof to the Contractor or the surety; and may take possession of and use therein such materials, 

animals, machinery, equipment, implements and tools of every description as may be found upon the work.  The 

expense so incurred shall be deducted and paid by the City out of any monies then due or to become due the 

Contractor under this contract; or any part thereof; and in case such expense is less than the sum which would have 

been payable under this contract if the same had been completed by the Contractor, the Contractor shall be entitled 

to receive the difference, and in case such expense shall exceed the latter sum, the Contractor or the surety shall pay 

the amount of such excess to the party of the first part. 

 

G.34  ALL PARTS OF WORK COVERED.  The Contractor further agrees that the following clauses relative to the 

construction of the work shall apply to each and all of the separate parts of the work, as though specially mentioned 

under the different headings in the specifications: 

 

Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to the site of the 

work, making the arrangements therefore. 

Engineer Shall Measure - No work shall be covered over or filled in until it shall have been inspected by the 

Engineer. 

Materials Properly Stored - The materials to be used in construction shall be protected from deterioration and 

damage, and shall be so disposed of as not to endanger the work and in such manner that full access may be had at 

all times to all work under construction or completed. 

Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition as circumstances 

will permit and upon completion of the work, all surplus materials, earth, sand, rubbish and refuse of every kind, and 

all tools, machinery, equipment and other materials belonging to the Contractor shall be removed from the 

construction works and adjoining premises so as to leave everything in an acceptable condition, within a week after 

receipt of final certificate. 

 

G.35  ESTIMATED QUANTITIES APPROXIMATE.  In unit price contracts, the quantities of the various classes 

of work to be done and materials to be furnished under this contract, as estimated by the Engineer and listed in 

Specifications, attached hereto, are approximate and only for the purpose of comparing, on a uniform basis, the bids 

offered for the work under this contract; and neither the City nor the Council nor any member of the Council of the 



City of Reading is to be held responsible if any of the said estimated quantities shall be found to be not even 

approximately correct in the construction of the work; and the Contractor shall make no claim for damages on 

anticipated profits or loss of profit, because of a difference between the quantities of the various items of work 

actually done or materials actually furnished and the estimated quantities stated in the Specifications, or because of 

the entire omission of any of the quantities or items stated in the Specifications. 

 

G.36  EXTRA WORK.  The Contractor shall do any work not herein otherwise provided for which, in the opinion of 

the Engineer, is necessary for the proper completion of the work, but not such work will be allowed or paid for 

except on a written order of the Engineer, and there shall be no claim for extra work or materials or for damage 

sustained except under this Article.  The extra work order issued by the Engineer shall specify the basis of payment 

for the extra work.  Any extra work or changes in the work involving changes in the plans and/or specifications shall 

be approved by the applicable Director, prior to the execution of the work. 

 

G.37  MONTHLY ESTIMATES.  Current payments for work done under this contract will be made as follows: on 

invoices submitted by the Contractor and approved by the Engineer or Architect.  Ten percent (10%) of each 

General Contractor invoice request shall be retained by the City on this contract until it is completed up to City 

codes and contract specifications and approved by a City Official or person representing a City Official Architect or 

Engineer. 

 

It is further agreed and understood that inclusion of any portion of the work in the monthly estimate shall not be 

construed as final approval or acceptance of the same. 

 

G.38  CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION.  Upon the  

completion of the work the Contractor shall tear down and remove all temporary buildings and structures built by 

the Contractor, remove and thoroughly clear away all debris, forms and surplus materials and leave the site of the 

work in a neat and satisfactory condition, and shall notify the Engineer when the work is ready for final inspection. 

 

G.39  WORK TO BE PROPERLY PERFORMED.  It is expressly understood that acceptance of work and materials 

during construction will not imply final acceptance of the work, if the final inspection shall disclose faulty 

workmanship or materials; and all work of whatever kind that, during its progress and before it is finally accepted, 

may become damaged from any cause, shall be repaired in a manner satisfactory to the Engineer or, if necessary, 

shall be broken up and removed and replaced with good and satisfactory work by the Contractor at his own expense.  

All work of every description shall be the best of its respective kind; and everything not particularly specified herein 

shall be done and finished in the best manner, and as is usual in first-class work of the several kinds. 

 

Failure or neglect on the part of the Engineer, or any  authorized agents to condemn or reject any bad or inferior 

work or materials shall not be construed to imply an acceptance of such work or materials, if such bad or inferior 

materials or work becomes evident at any time prior to the final acceptance of the work and the release of the 

Contractor by the Council of the City of Reading; nor shall it be construed as barring the City of Reading at any 

subsequent time from the recovery for damages of such sum of money as may be needed to build a new all portions 

of the work in which fraud was practiced or improper materials hidden, whenever found. 

 

G.40  ACCEPTANCE AND FINAL PAYMENT.  Upon receipt of written notice that the work is ready for final 

inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and when he/she finds 

the work acceptable under the contract fully performed he/she shall promptly issue a final certificate, over his/her 

own signature, stating that the work provided for in this contract has been completed and is accepted under the terms 

and conditions thereof, and the entire balance found to be due the Contractor, including the retained percentage, 

shall be paid to the Contractor within (30) days after the execution of said final certificate. 

 

G.41  WAIVER.  Neither acceptance by the City, or any of its officers or employees, nor any order, measurement or 

certificate by the Engineer, nor any order by the City Council for payment of money, nor any payment for, nor any 

extension of time, nor any possession taken by the City or its officers or employees, shall operate as a waiver of any 

portion of this contract or of any power herein reserved to the City, or of any right to damage herein provided; nor 

shall any waiver of any breach of this contract be held to be a waiver of any other or subsequent breach.  All 

remedies provided in this contract shall be taken and construed as cumulative; that is, in addition to each and every 

other remedy herein provided. 



 

G.42  ACCEPTANCE OF FINAL CERTIFICATE.  The acceptance by the Contractor of payment of the final 

estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and deductions, and of 

full payment by the City for all work, labor, materials and services done or furnished hereunder, and of full 

satisfaction, discharge, release and waiver of all claims and demand of; or on behalf of the Contractor against the 

City, arising out of this agreement and the execution thereof.  It is hereby further agreed that the Contractor shall not 

be entitled to demand or receive payment except in the manner set forth in this contract; and the Contractor further 

agrees that the final payment of the amount due under this contract and payment of the bills rendered for work done 

and materials furnished in accordance with any alterations of the same, shall release the City of Reading from any 

and all claims and liabilities on account of the work performed and materials furnished under said contract, or any 

alteration thereof. 

 

G.43  MAINTENANCE AFTER COMPLETION.  The Performance Bond shall remain in force for one (1) year 

from the date of completion and acceptance of the work under this contract, as security against any and all damage 

which may result from defects of materials or workmanship which may become apparent prior to the expiration of 

the one-year maintenance period.  During this period the Contractor shall, promptly upon notification from the 

Engineer, repair all breaks and failures due to defects of material or workmanship at his own expense.  If the 

Engineer shall deem it necessary and shall so direct, such repairs shall be made within twenty-four (24) hours after 

service of notice.  If the Contractor unnecessarily delays making repairs ordered, or if delay would cause serious loss 

or damage, the City may undertake to have such repairs made or defects repaired without previous notice, and the 

expense of such repairs shall be borne by the Contractor or the surety.  The Contractor shall be responsible for any 

damage resulting to any person or property from any violation of the guarantee and from unnecessary delays in 

making repairs. 

 

G.44  PRICES.  The City agrees to pay, and the Contractor agrees to receive, the price specified in the proposal 

submitted, as full compensation for furnishing all the materials called for, and for all labor and use of all machinery, 

equipment and tools necessary for executing the work contemplated in this contract; for all royalties, for patents and 

patented materials, appliances and processes; also for all loss or damage arising out of the nature of the work, or 

from the action of the elements, or from any unforeseen reasons, obstructions or difficulties which may be 

encountered in the prosecution of the work, for all risks of every description connected with the work, and for all 

expenses incurred by or in consequence of the suspension of discontinuance of said work as herein specified, and for 

well and faithfully completing the work, and the whole thereof, according to the specifications and drawings and the 

requirements of the Engineer under them. 

 

G.45  NO EXTRA COMPENSATION.  The Contractor further agrees not to ask, demand, sue for, or recover for 

any extra compensation, for any materials furnished or work done under this contract, beyond the amounts payable 

for the several classes of work or kinds of materials herein enumerated, which shall be actually performed and 

furnished at the prices therefore herein agreed upon and fixed. 

G.46  CONTRACTOR TO TAKE OUT ALL PERMITS.  The Contractor shall take out all necessary permits 

required by agencies of the City of Reading and/or all other governmental agencies; shall give all notices required 

by law or ordinances; shall pay all fees and charges incident to the due and lawful prosecution of the work covered 

by the contract, and shall comply with all laws and regulations relating to buildings and public highways.  All 

permits shall be at his expense. 

 

G.47  NO CLAIM FOR EXTRA WORK.  No claim for extra work or material shall be allowed to the Contractor, 

unless before the performance of all such extra work the applicable Director shall have first authorized the same in 

writing, and the price or prices to be paid therefore shall first have been agreed upon in writing between the Director 

and the Contractor, and the same shall have been done or furnished under a written order from the Director given 

before the performance of such extra work or the furnishing of such extra materials.  All claims for extra work or 

materials in any month shall be made to the Director in writing before the fifteenth (15th) day of the following 

month, and failing to make such claim within the time required, the right of the Contractor to extra pay for such 

extra work or materials shall be deemed to have been waived and forfeited. 

 

G.48  WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER.  All the work under this 

contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine the amount, quality, 

acceptability and fitness of the several amounts of work and materials which are to be paid for hereunder and shall 



decide all questions which may arise as to the measurement of quantities in the fulfillment of this contract on the 

part of the Contractor, and shall determine all questions respecting the true construction or meaning of the plans and 

specifications, and the determination and decision thereon shall be final and conclusive; and such determination and 

decision, in case any question shall arise, shall be a condition precedent to the right of the Contractor to receive any 

money hereunder. 

 

G.49  ENGINEER TO INSPECT AND REJECT.  The Engineer shall inspect  

the materials furnished and the work done, and see that the same strictly correspond to the specifications, and he 

shall at all times have free access to the works, storehouse and yard of the Contractor, and shall be privileged to take 

such samples therefrom as he may deem necessary; and if the work, or any material brought on the grounds for the 

use of the work, or selected for the same, shall be condemned by the Engineer, as unsuitable or not in conformity 

with the specifications, the Contractor shall forthwith remove such materials from the work. 

 

Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer that all 

payrolls, materials, bills and other indebtedness connected with the work have been paid. 

 

It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence of the 

amount of work performed by the Contractor under and by virtue of this agreement, and shall be taken as the full 

measure of the compensation to be received by the Contractor.  The aforesaid estimate shall be based upon the 

contract price for the furnishing of all the different materials and labor, and the performance of all the work 

mentioned in this contract, including the specifications, and where there may be any ambiguity therein, the 

Engineer's instructions shall be considered explanatory and the decision shall be final. 

 

No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used herein, or 

any payment on account thereof shall prevent the party of the first part from objecting to the acceptance of said work 

or materials at any time during the existence of this contract.  Neither the inspection of the applicable Director, or 

Division Head, or the City Engineer or any of their employees nor any order, measurement or certificate by the City 

Engineer nor any order by the Director for the payment of money, nor any payment for, or acceptance of, the whole 

or any part of the work, by the Director of the Division of Planning, nor any extension of time, nor any possession 

taken by the Director or his employees, shall operate as a waiver of any provision of this contract, or any power 

herein reserved to the party of the first part, or of any right to damage herein provided; nor shall any waiver of any 

breach of this contract be held to be a waiver of any other subsequent breach. 

 

Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to each and 

every other remedy herein provided; and in addition to all other suits, actions or legal proceedings the party of the 

first part shall be entitled to as of right. 

 

G.50  CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES.  The Contractor shall afford while the 

work is underway, the necessary facilities to any and all companies owning railway tracks, pipes, subway ducts, or 

other surface, sub-surface or super-surface construction on the line of the work, in the preservation of the same from 

injury, all without charge therefore the expense to the City. 

 

G.51  EXAMINATIONS.  At any time before or after completion of the work, should the City Engineer require it, 

the Contractor shall make such openings, and to such extent, through such part or parts of the work, as the City 

Engineer may direct, and shall restore the work so distributed to the satisfaction of the City Engineer; and should the 

work, in the opinion of the City Engineer, whose decision shall be final and conclusive therein, be found faulty in 

any respect, the whole of the expense incurred thereby shall be defrayed by the Contractor, according to and upon 

the prices herein set forth, but if otherwise, by the City.  

  



 

 

 

 

 

 

 

 

SUPPLEMENTARY GENERAL TERMS & CONDITIONS 

  



SUPPLEMENTARY GENERAL CONDITIONS 

 

PENNSYLVANIA HUMAN RELATIONS ACT CONDITIONS 

 

GENERAL 

 

The CONTRACTOR shall conform to the provisions of Act No. 222 (October 27, 1955) and as amended and 

supplemented, known as the "Pennsylvania Human Relations Act", and in accordance with the provisions of the 

Regulations of the Pennsylvania Human Relations Commission, as adopted March 8, 1974, 4 Pa.B. 409, amended 

March 7, 1975, 5 Pa. B. 434, 16 Pa. Code Chapter 49. 

 

NON-DISCRIMINATION PROVISION 

 

During the term of this CONTRACT, the CONTRACTOR shall agree to the following provisions 

 

 (a) The CONTRACTOR shall not discriminate against any employee, applicant for employment, 

independent contractor or any other person because of race, color, religious creed, ancestry, national origin, age or 

sex. 

 

  The CONTRACTOR shall take affirmative action to ensure that applicants are employed, and that 

employees or agents are treated during employment, without regard to their race, color, religious creed, ancestry, 

national origin, age or sex.  Such affirmative action shall include, but is not limited to, the following: Employment, 

upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 

forms of compensation; and selection for training. 

 

  The CONTRACTOR shall post in conspicuous places, available to employees, agents, applicants 

for employment and other persons, a notice, to be provided by the OWNER, setting forth the provisions of this 

nondiscrimination clause. 

 

 (b) The CONTRACTOR shall in advertisements or requests for employment, placed by it or on its 

behalf, state that all qualified applicants will receive consideration for employment without regard to race, color, 

religious creed, ancestry, national origin, age or sex. 

 

 (c) The CONTRACTOR shall send each labor union or workers' representative or understanding, a 

notice advising said labor union or workers' representative of its commitment to this nondiscrimination clause.  

Similar notice shall be sent to every other source of recruitment regularly utilized by the CONTRACTOR. 



SUPPLEMENTARY GENERAL PROVISIONS 

 

1. Contract Work Hours and Safety Standards Act Provisions 

 

 The Contractor, if the contract is in excess of $2,000, and any of his subcontractors, shall comply with 

Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 USC 327- 330) as supplemented by 

Department of Labor Regulations contained in 29 CFR Part 5. 

 

 Under Section 103 of the Act, the Contractor and any of his subcontractors, shall be required to compute 

the wages of every mechanic and laborer on the basis of a standard work day of eight hours and a standard work 

week of forty hours.  Work in excess of the standard work day or week is permissible, provided the worker is 

compensated at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 

eight hours in any calendar day or forty hours in any work week.  Section 5 of the Federal Labor Standards 

Provisions, for the Community Development Block Grant Program, dated 9/75, and appearing elsewhere in this 

Contract, sets forth in detail the Section 103 requirements. 

 

 Section 107 of the Act provides that no laborer or mechanic shall be required to work in surroundings or 

under working conditions which are unsanitary, hazardous or dangerous to his health and safety, as determined 

under construction, safe and health standards promulgated by the Secretary of Labor.  These requirements do not 

apply to the purchase of supplies or materials or articles ordinarily available on the open market. 

 

2. Lead-Based Paint Hazard 

 

 The Contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part 

35, which are applicable to the construction or rehabilitation of residential structures.  To the extent that the subject 

matter of this Contract involves residential structures, the Contractor will comply with the lead-based paint 

regulations. 

 

3. Compliance with Air and Water Acts 

 

 This Agreement is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the 

Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the Environmental 

Protection Agency with respect thereto, at 40 CFR Part 15, as amended from time to time. 

 

 The Contractor and any of its subcontractors for work funded under this Agreement which is in excess of 

$100,000 agree to the following requirements: 

 

(1) A stipulation by the Contractor or subcontractors that any facility to be utilized in the performance of any 

non-exempt contract or subcontract is not listed on the List of Violating Facilities issued by the Environmental 

Protection Agency (EPA) pursuant to 40 CFR 15.20. 

 

(2) Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean Air Act, as 

amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control Act; as amended, (33 USC 

1318) relating to inspection, monitoring, entry, reports and information, as well as all other requirements specified in 

said Section 114 and Section 308, and all regulations and guidelines issued thereunder. 

 

(3) A stipulation that as a condition for the award of the Contract prompt notice will be given of any 

notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or to be 

utilized for the Contract is under consideration to be listed on the EPA List of Violating Facilities. 

 

(4) Agreement by the Contractor that he will include or cause to be included the criteria and requirements in 

paragraph (1) through (4) of this Section in every non-exempt subcontract and requiring that the Contractor will take 

such action as the Government may direct as a means of enforcing such provision. 

 



 In no event shall any amount of the assistance provided under this Agreement be utilized with respect to a 

facility which has given rise to a conviction under Section ll3(c)(l) of the Clean Air Act or Section 309(c) of the 

Federal Water Pollution Control Act. 

 

4. Interest of Members, Officers, or Employees of Pubic Body, 

 Member of Local Governing Body, or Other Public Officials 

 

 No member, officer, or employee of the Public Body, or its designees or agents, no member of the 

governing body of the locality in which the program is situated, and no other public official of such locality or 

localities who exercises any functions or responsibilities with respect to the program during his tenure or for one 

year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof, for 

work to be performed in connection with the program assisted under the Agreement. 

 

5. Prohibition Against Payments of Bonus or Commission 

 

 The assistance provided under this Agreement shall not be used in the payment of any bonus or 

commission for the purpose of obtaining HUD approval of the application for such assistance, or HUD approval of 

applications for additional assistance, or any other approval or concurrence of HUD required under this Agreement, 

Title I of the Housing and Community Development Act of 1974 or HUD regulations with respect thereto; Provided, 

however, that reasonable fees or bona-fide technical consultant managerial or other such services, other than actual 

solicitation, are not hereby prohibited if otherwise eligible as program costs. 
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SECTION 01 11 00 

 
SUMMARY OF WORK 

 
PART 1   GENERAL 
 
1.01  REQUIREMENTS OF DIVISION 01 

 
A.  Work in this Specification is divided into descriptive Sections which are not intended 

to identify contractual limits between Subcontractors, nor between the Contractor 
and its Subcontractors. The Contractor shall be responsible for organizing division of 
labor and supply of Products and Services essential for the detail coordination and 
completion of the Work. 

 
1.02    STATEMENT OF WORK 

 
A. The Work included in this project shall be constructed in conformance with current Penn DOT 

Publication 408, latest revisions thereto, which are made a part hereof.  Penn DOT Bulletins and 

Publications referred to in Publication 408 are also made a part of these documents.  

 

B. The Contractor shall be solely responsible for furnishing all materials, equipment, supplies, 

labor, fuel or other appurtenances, and performing all Work as required by the Contract in 

compliance with the Specifications, Publication 408, details and drawings, as amended 

herein, which are made part hereof, including any details provided by the Engineer or City in 

interpretation of the Contract.  

 

C.  All bidders must be Penn DOT prequalified, and must meet the requirements for work 

classification codes E, F, and F1.  

 

D.  The Work shall be complete in place and all materials, services or labor not specifically 

mentioned in the Specifications or shown on the Drawings necessary for the project shall be 

performed or supplied at no additional cost to the City. 

 

E. The project shall be completed in a workmanlike manner by qualified personnel. 

 The Contractor shall be responsible for providing all proper WORK ZONE TRAFFIC 
CONTROL (WZTC) including lane closures and flagging. All WZTC and detour 
routing, where authorized, shall be in strict compliance to Penn DOT Publication 213. 
No work may commence or equipment be placed on any public road or right-of-way 
until ALL required WZTC devices are in place.  A Maintenance and Protection of 
Traffic (MPT) Plan shall be submitted for approval by the City and Police Department 
at or prior to the preconstruction meeting.  All WZTC and detour routing is the 
responsibility of the Contractor.  The Contractor shall maintain a neat and organized 
work area at all times in a manner to accommodate emergency response vehicles 
requiring access to the site (Fire, Police, Ambulance, etc.). 

 

F. Utility Coordination/Adjustments:  The coordination required to accommodate any and all 

adjustments of existing utility facilities shall be the responsibility of the Contractor.  The City 

Public Works Department and the Reading Area Water Authority will provide manhole and 

utility box adjustment rings to the Contractor. The Contractor will install the rings as needed 
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to adjust the top of the utility structures to the finished pavement grade.  The Contractor is 

responsible to coordinate all utility adjustments with each utility provider.  Any adjustments 

needed during the work performed by a Subcontractor shall also be the responsibility of the 

Contractor.   

 

G. If any existing facility is not adjusted prior to the completion of any line item in this Contract 

and additional work must be performed, the Contractor will perform the work at no additional 

cost to the City.  All utility coordination and adjustments shall be considered incidental to the 

pay items.   

 

PART 2   LOCATION OF WORK 
 
2.01 LOCATIONS 
 

A. North 6th Street Resurfacing - The work is located within the right-of-way along N. 6TH St. 

between beginning just beyond the northern crosswalk at Spring St. and continuing to the 

north side of the intersection at Amity Street. 

B. South 9th Street Resurfacing – The work is located within the right-of-way along South 9th 

Street beginning at the south side crosswalk at Laurel St. and continuing to, but not including, 

the south side of the crosswalk at Bingaman Street. 

C. Hill Road Resurfacing - The work is located within the right-of-way along Hill Road 

beginning just beyond the crosswalk at Clymer Street and continuing to the City line at the 

far end of the Egelman’s Reservoir. 

PART 3   SCOPE OF WORK 
 
3.01  STATEMENT OF WORK 

 
A. All work shall be constructed in accordance with Penn DOT specification Pub. 408, latest revision 

thereto which are made part hereof, Penn DOT Bulletins and Publications referred to in Publication 

408.   

The CONTRACTOR shall be solely responsible for furnishing all materials, equipment, 

supplies, labor, fuel or other appurtenances, and performing all WORK as required by the 

CONTRACT in compliance with the SPECIFICATIONS, Publication 408, Details, AND 

Drawings which are made part hereof, including any details provided by the Engineer or 

OWNER in interpretation of the CONTRACT. 

 

The WORK shall be complete in place and all materials, services or labor not specifically 

mentioned in the SPECIFICATIONS or shown on the DRAWINGS necessary for the project 

shall be performed or supplied at no additional cost to the OWNER. 

 

The project shall be completed in a workmanlike manner by qualified personnel.   

 

The WORK included in this project shall be constructed in conformance with and all City 

Specifications and Ordinances, which are made a part hereof. 

 

3.02  DESCRIPTION OF WORK 
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A. The WORK to be performed under this CONTRACT shall include furnishing equipment and 

materials for the removal and replacement of crosswalks, curb ramps, sidewalks, alley 

entrances and related appurtenances, pursuant to all Penn DOT Publications and 

Specifications referenced above, Drawings and Specification for the 2015 attached and made 

part of this contract. 

B. The WORK shall include, but not necessarily be limited to furnishing and installing, 

complete and in place, the following: 

1. ADA Curb Ramps, Sidewalks and Alley Entrances: 

i. Preparation of design / build drawings for each curb ramp, sidewalk and alley 

entrance.  Collection of sufficient field measurements necessary to ensure that the 

completed work will meet ADA / Penn DOT requirements. 

ii. Demolition and removal of existing sidewalks, curb ramps, alley entrances and 

related appurtenances as required install the work. 

iii. Construction of new Portland Cement Concrete sidewalks, curb ramps and alley 

entrances in accordance with Penn DOT RC 67. 

 

2. Pavement Resurfacing: 

i. Surface preparation including saw cutting, pavement milling, paving notches, select 

base repair and adjusting utility features to match final grades.  Contractor shall 

coordinate with the cable communication (if present) and other private utility 

providers and shall relocate utility cables, boxes, valves, etc. as needed to avoid 

interference with the Work. 

ii. Traffic control, detours, temporary street pavement markings and street closures as 

needed.   

iii. Place HMA leveling course within the limits of work.  

iv. Place 1.5” thick HMA pavement wearing course within the limits of work. 

v. Apply pavement markings for crosswalks, street centerlines, stop lines, etc. as 

specified. 

 

C. ADDITIONAL REQUIREMENTS 

 
The Work shall meet the requirements of the following PennDOT publications. 

 
1. Pennsylvania Department of Transportation Publication 408 

Specifications (Current Edition) 
 
Commonwealth of Pennsylvania Department of Transportation 
Regulations (Title 67, Chapter 211) 
 
Commonwealth of Pennsylvania Traffic Signal Handbook 
 
Department of Transportation, Publication 68 (latest edition) 

 
Commonwealth of Pennsylvania 8700 Series Drawings, Department of 
Transportation, Publication 111 (latest edition) 

 
Commonwealth of Pennsylvania 7800 Series Drawings, Department of 
Transportation, Publication 148 (latest edition) 
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Commonwealth of Pennsylvania, Publication 72, Department of 
Transportation Standards for Roadway Construction (latest edition) 

 
3.03 SPECIAL CONDITIONS 
 

A. Any curbs, sidewalks, pavement or private property damaged by the CONTRACTOR shall 

be repaired as required by the Engineer at no expense to the City.  Any curb, sidewalk or 

pavement repairs shall comply with the City of Reading Construction Standards. 

B. All excavation, including excavation for subgrade, trench excavation and bulk 
excavation, is unclassified and includes excavation and removal of all soil, shale, 
rock, boulders, fill, and all other materials encountered, of whatever nature. 

C. Cutting of the pavement for patching shall be performed in a neat and clean manner.  Excess 

material shall be removed from the project site and disposed of properly by the 

CONTRACTOR.  All areas where proposed paving abuts existing paving, the existing paving 

shall be saw cut 

D. The CONTRACTOR shall use caution so as not to disturb or cover property corners located 

within the project area.  The CONTRACTOR shall be responsible to re-establish any 

property corner disturbed during construction at no cost to the CITY or property owner. 

 

E. The estimated quantities under the price bids as shown on the Proposal are approximate only, 

are not guaranteed, and are subject to final checking as actually constructed on the project 

site.  The Contractor shall notify the Engineer, in writing, should the quantities to be installed 

exceed ten percent (10%) of the total Contract amount due to actual field conditions.  Any 

quantities in excess of ten percent (10%) of the total Contract shall not be authorized by the 

City/Engineer without issuance of a Contract Change Order, prior to actual installation and 

verification by the Engineer. 

 

F. Quantities for payment will be determined by actual measurements taken in the field by the 

Engineer as the Work progresses and for material delivered as required.  Payments shall be 

made on the basis of UNIT PRICES as shown in the Proposal.   

 

G. Cutting of the pavement for patching and pavement joints shall be performed in a neat and 

clean manner.  Excess material shall be removed from the project site and disposed of 

properly by the Contractor.  All areas where proposed paving abuts existing paving, the 

existing paving shall be saw cut or milled at one and one half inch (1½”). 

 

H. Where the bituminous pavement is placed adjacent to curbs, along pavement joints, and 

adjacent to structures, utilities, etc., apply PG 64-22 along the full length of all such joints in 

accordance with Penn DOT specifications. 

 

I. The Contractor shall use caution so as not to disturb or cover property corners located within 

the project area.  The Contractor shall be responsible to re-establish any property corner or 

other monument disturbed during construction at no cost to the City or property Owner.   

 

J. The Contractor is required to submit a Work Zone Traffic Control Plan in accordance with 

Penn DOT Publication 213M, which will require approval from the City. 
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K. Any curb, sidewalk or other property damaged by the Contractor shall be repaired as required 

by the Engineer at no expense to the City. 

 

L. A bituminous tack coat shall be placed on the surface of existing pavement, where applicable, 

per Section 460 of Penn DOT Publication 408.  The tack coat shall be incidental to the cost of 

the bituminous wearing course or leveling course.   

 

M. Mix Designs for bituminous paving materials shall be submitted for approval three (3) weeks 

prior to starting work.     

 

 
3.04 DESCRIPTION OF ITEMS 
 
ITEM 0203-0004  CLASS B EXCAVATION, SELECT BASE REMOVAL 

 
DESCRIPTION- This work is the removal of a soft and yielding existing pavement base 

below the milled areas, as directed by the Engineer.   
 
MATERIAL- Class B excavation per Publication 408. 
 
CONSTRUCTION- In accordance with Publication 408. 
 
MEASUREMENT AND PAYMENT- Cubic Yard 
 
 
 
ITEM 0350-0105  SUBBASE 5” DEPTH (NO. 2A), SELECT BASE REPAIR 

 
DESCRIPTION- This work is the placement of base material in the areas of select base 

removal, as directed by the Engineer.   
 
MATERIAL- No. 2A stone, per Publication 408. 
 
CONSTRUCTION- Placed 5” deep in accordance with Publication 408. 
 
MEASUREMENT AND PAYMENT- Square Yard 
 

 

ITEM 0695-0003  DETECTABLE WARNING SURFACE –  COMPOSITE CONCRETE 

 
DESCRIPTION- This work is the supply and installation of Detectable Warning Surface 

(DWS) panels with the curb ramps.  DWS panels shall be composite 
concrete, shall be manufactured and installed to be replaceable, and shall 
have a minimum 5 year manufacturer’s warranty.   

 
MATERIAL- Composite Concrete and associated hardware, per Publication 408. 
 
CONSTRUCTION- Detectable Warning Surface (DWS).  Provide a DWS product from a 

manufacturer listed in Bulletin 15 and meeting the requirements of the 
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Americans with Disabilities Act Accessibility Guidelines (ADAAG).  
Provide certification as specified in Section 106.03(b)3. Install in 
accordance with manufacturer’s instructions and Pub. 408. 

 
 
MEASUREMENT AND PAYMENT- Square Foot 
 
 
ITEM 0901-0001  MAINTENANCE AND PROTECTION OF TRAFFIC DURING 
CONSTRUCTION 

 
Hours of operation for this project are restricted to 7:00 P.M. through 5:30 A.M. Monday evening 
through Saturday morning.  Perform no work between 5:30 A.M. Saturday and 7:00 P.M. 
Monday or on holidays without the written authorization of the City of Reading Director of Public 
Works. 
 
Furnish and place “THIS ROADWAY TO BE UNDER CONSTRUCTION” <DATE> (W23-1) 
signs at the limits of work for the project four (4) days in advance of start of construction, as 
directed.  Remove signs at the start of construction in each direction. 
 
Maintain and protect traffic in accordance with PA 67 Code, Chapter 212, Figures PATA 5, 10b, 
16, 18, and 24 of Publication 213 dated April 2010, and as indicated on the Traffic Control Plan. 
 
Figure PATA 10b shall not be used to perform work at the intersection of Penn St. and S. 2nd 
Street. 
 
Provide new or like traffic control signs and devices.  Do not use reflective sheeting that is 
scratched, scarred, dirty or shows evidence of loss of reflectivity.  Do not use signs or devices 
that are cracked, bent, dented or broken.  Replace reflective sheeting on barricade rails should 
they become scratched were reflectivity becomes impaired. 
 
Mount all long term signs on Type III barricades unless otherwise noted or as directed. 
 
Install Type A or Type B lights on all short term traffic control signing during nighttime 
operations. 
 
Use Type III (orange) retro-reflective sheeting material on all long term traffic control devices. 
 
Notify the District Community Relations Coordinator at 610-871-4555, and the Inspector-In-
Charge ten (10) days in advance of all traffic restrictions 
 
Provide at least three (3) days notice to City of Reading Municipal Office prior to imposing traffic 
restrictions. 
 
Coordinate with City of Reading Police Department regarding daily Parking Restrictions within 
the work area. 
 
Maintain access to all side roads, private driveways, and businesses at all times.  If short-term 
operation will affect access to driveways, provide minimum 72-hour advance notice to property 
owner. 
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As defined in PA 67 Code, Section 173.3(3)(ii), the use of flashing or strobe lights in headlights, 
parking lights and taillights is prohibited.  All construction vehicles operated within the project 
limits are prohibited from using such lights. 
 
Provide longitudinal transitions between milled surfaces and existing pavement matching  
Table A of RC-28M. 
 
When a traveled portion of roadway is milled, it shall be replaced within six (6) days.  Install 
“ROUGH ROAD” (W8-8) signs in advance of all milled roadway sections that are not paved 
before opening to traffic.  Slope areas around utility manholes, valves or boxes, and inlets to 3:1 
or flatter in milled roadway sections that are open to traffic.  “ROUGH ROAD” (W8-8) signs to 
have black legend and border on orange retro-reflective background. 
 
During nighttime operations, all flagger stations shall be illuminated in accordance with 
Publication 213, General Note 26. 
 
Supply sufficient lighting to safely illuminate all work areas during nighttime operations.  
Vehicular headlights are not considered as a light source for work areas. 
 
Use 8’ x 4’ flashing arrow panels for all lane closures. 
 
Before opening lanes to traffic, replace all lane lines, centerlines and edgelines covered or 
destroyed during the previous night’s operation. 
 
Protect excavations, and construction work so as not to expose pedestrians to hazards. 
 
Restore all travel lanes to normal traffic flow at the close of each work day. 
 
Do not attach or place adhesive to sign face that is temporarily covered during construction 
operations. 
 
Maintain constant surveillance of traffic control operations, and satisfactorily replace or correct 
all missing, damaged, ineffective, or misaligned equipment to the satisfaction of the Inspector-
in-Charge. 
 
Equip all construction equipment that travels in any traffic lane open to public use with high 
intensity flashing lights.  Use flashing lights of an amber color.  Have flashing lights operating 
when vehicle is entering, leaving, or traveling on any traffic lane open to public use.  Provide 
lights which have a 360 degree field of vision. 
 
Magnetically attach sign, or approved equal, to all vehicles excluding concrete delivery trucks 
used on this project during construction operations which travel the project on any traffic lane 
open to public use.  Attach sign to rear of vehicles in a prominent position.  Maintain signs in a 
condition suitable to the Inspector-in-Charge. 
 
Size of signs for pick-up trucks and smaller vehicles are a minimum 1 foot high by 3 feet wide 
with 3 inch letters.  Signs for larger trucks are a minimum 2 feet high by 5 feet wide with 6 inch 
letters.  Provide a sign legend of an orange background with black letters, readable at a 
distance of 200 feet during daylight hours.  Provide sign lettering which reads as follows: 
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CONSTRUCTION VEHICLE 
 

KEEP ALERT FOR 
 

SUDDEN STOPS AND TURNS 
 

Insure that ANSI 107-2004 Class 2 apparel (orange or fluorescent yellow-green) is worn by all 
employees engaged in work operations within the Right-of-Way of any Federal-Aid or State 
highway.  Flaggers shall be required to wear ANSI 107-2004 Class 2 vests (orange or 
fluorescent yellow-green), when performing flagger operations.  ANSI 107-2004 Class 3 Apparel 
shall be worn by all employees in night time operations. 
 
At completion of project, remove all construction signs and devices from the project site. 
 
 
ITEM 0606-0150  GRADE ADJUSTMENT OF MANHOLES 
 
DESCRIPTION- This work will require the CONTRACTOR to coordinate with the 

appropriate utility provider to allow the CONTRACTOR to raise or lower 
the existing manhole lids, utility box covers, valve covers or similar utility 
features as needed to insure that the finished pavement surface at the 
utility is smooth and flush. 

 
MATERIAL- Grade adjustment rings or similar devices with required attachment 

devices and accessories to be supplied by the CONTRACTOR, or 
preferred if available, by the utility provider.  Materials shall be approved 
for use by the appropriate utility provider. 

 
CONSTRUCTION- In accordance with the manufacturer’s instructions. 
 
MEASUREMENT AND PAYMENT- Set 
 
 
ITEM 9000-0001  ADA CURB RAMP, TYPE 1, SINGLE, DESIGN / BUILD 
 
DESCRIPTION- This work is the removal of existing sidewalk ramps, designing and 

construction of a new plain cement concrete Type 1 single ramp in 
accordance with the Plans and Standard Drawings, including specifically 
PennDOT Standard Drawing RC 67.  

 
MATERIAL- Aggregate, AASHTO 57 in accordance with Section 703;  

 
Plain cement concrete Class A, in accordance with Section 704;  
 
Premolded expansion joint in accordance with Section 705.1.   
 
 

CONSTRUCTION- In accordance with Section 630, 676 and as follows:  Perform field 
measurements and survey as needed to establish a work plan for 
construction.  Coordinate the work plan with Engineer prior to marking out 
limits of sidewalk and curb to be removed.  Sawcut existing curb, 
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sidewalk and pavement to neat lines.  Demolish and excavate area to be 
removed to subgrade.  Dispose of demolition materials off-site in an 
approved manner.  Construct new curb and single ADA ramp in 
accordance with the Drawings and City of Reading Standard Curb and 
Sidewalk Plan of Cement Concrete Sidewalk, Plan No. 5389-C, Sheet 1 
of 1 dated 1-1-81.  Construct curb and ADA ramp separately.  Monolithic 
construction is prohibited without exception. 

 
MEASUREMENT AND PAYMENT- Each 

 
 
 
ITEM 9000-0002  ADA CURB RAMP, TYPE 1, DOUBLE, DESIGN / BUILD 
 
DESCRIPTION- This work is the removal of existing sidewalk ramps, designing and 

construction of a new plain cement concrete Type 1 single ramp in 
accordance with the Plans and Standard Drawings, including specifically 
PennDOT Standard Drawing RC 67.  

 
MATERIAL- Aggregate, AASHTO 57 in accordance with Section 703;  

 
Plain cement concrete Class A, in accordance with Section 704;  
 
Premolded expansion joint in accordance with Section 705.1.   
 
 

CONSTRUCTION- In accordance with Section 630, 676 and as follows:  Perform field 
measurements and survey as needed to establish a work plan for 
construction.  Coordinate the work plan with Engineer prior to marking out 
limits of sidewalk and curb to be removed.  Sawcut existing curb and 
sidewalk to neat lines.  Demolish and excavate area to be removed to 
subgrade.  Dispose of demolition materials off-site in an approved 
manner.  Construct new curb and double ADA ramp in accordance with 
the Drawings and City of Reading Standard Curb and Sidewalk Plan of 
Cement Concrete Sidewalk, Plan No. 5389-C, Sheet 1 of 1 dated 1-1-81.  
Construct curb and ADA ramp separately.  Monolithic construction is 
prohibited without exception. 

 
MEASUREMENT AND PAYMENT- Each 
 
 
ITEM 9000-0005  PLAIN CEMENT CONCRETE SIDEWALK  
 
DESCRIPTION- This work is the saw cutting and removal of existing plain cement 

concrete sidewalk and construction of new sidewalk as directed by the 
Engineer.  

 
MATERIAL- In accordance with Section 676.2.   
 
CONSTRUCTION- In accordance with Section 676.3 and as follows:   
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 Sawcut areas delineated by the ADA curb ramp work plan in coordination 
with Engineer to neat lines.  Remove and dispose of existing concrete 
sidewalk pavement.  Regrade and compact stone subbase.  Construct 
plain cement concrete sidewalk in accordance with Section 676.3 and 
City of Reading Standard Curb and Sidewalk Plan of Cement Concrete 
Sidewalk, Plan No. 5389-C, Sheet 1 of 1 dated 1-1-81.   

 
MEASUREMENT AND PAYMENT- Square Foot.   
 
ITEM 9000-0005  PLAIN CEMENT CONCRETE ALLEY ENTRANCE  
 
DESCRIPTION- This work is the saw cutting and removal of existing plain cement 

concrete alley entrances and construction of new alley entrances as 
described in the drawings and as directed by the Engineer.  

 
MATERIAL- In accordance with Section 676.2.   
 
CONSTRUCTION- In accordance with Section 676.3 and as follows:   
 
 Sawcut areas shown on the drawings in coordination with Engineer to 

neat lines.  Remove and dispose of existing concrete pavement.  
Regrade and compact stone subbase.  Construct plain cement concrete 
alley entrance in accordance with Section 676.3 and City of Reading 
“Standard Cross Sections of Alleys”, as amended in the Drawings.   

 
MEASUREMENT AND PAYMENT- Square Foot 
 

 

3.05   EXISTING SITE CONDITIONS 
 

A. The curb reveal along the streets varies from 0” to 8”.  The required curb reveal is 6”- 7”.  In those 

sections where the curb reveal cannot be reasonably achieved, the grade of the curb gutter shall take 

precedence in order to maintain proper drainage.  Contractor shall take necessary precautions to avoid 

damage to existing curbing to remain. 

 

B. Contractor is responsible to verify all site conditions and shall locate any utility or other physical 

elements that may interfere with work prior to commencing with the work. Report all inconsistencies 

between site conditions and Contract Documents to the Engineer prior to the commencement of 

Work. 
 

3.06    COORDINATION OF THE WORK 
 

A. Traffic coordination – Contractor shall maintain at least one lane of traffic flow during the 

construction period with exception of those times during which the pavement milling will occur. The 

Contractor is responsible for the control of traffic in a safe and efficient manner at all times during 

construction. 

 

B. Contractor shall make an effort to accommodate overnight resident parking on Cotton Street for those 

residents who live adjacent to the work area. 
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3.07 WORK SEQUENCE 
 

A. The Contractor shall submit his proposed sequence and schedule of work and work 
zone traffic control at the preconstruction meeting or prior to the meeting. 

 
 

 
End of Section 
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SECTION 01 20 00 
 

PRICE AND PAYMENT PROCEDURES 
 
 

PART 1  GENERAL 
 

1.01 RELATED SECTIONS 
 

A. City-Contractor Agreement (MS 944). 
 
1.02 ACCEPTANCE OF PROPOSAL 
 

The City of Reading reserves the right to award any portions of the project based on the 
availability of funds.  The basis for award shall be made for the total of all items in each 
PROPOSAL. 
 

1.03 START OF WORK 
 

Notification shall be given by the Contractor to the City/Engineer a minimum of seventy-
two (72) hours prior to the start of any Work in order that the municipality may comply 
with the guidelines as set forth by the Pennsylvania Department of Transportation. 
 

1.04 ESCALATOR CLAUSE 
 

The Contractor/Supplier shall have the right to increase the Contract Unit Price of the 
item(s) specified, subject to the quantity limitations, in an amount equal to the 
Contractor/Supplier’s increase/decrease in costs of such bituminous material occurring 
subsequent to the date of the first advertisement of this Contract.  Any 
increase/decrease in the Contractor/Supplier’s cost of such item(s) after the base date 
shall be calculated according to the method in Penn DOT Pub. 408, Section 110.04.   
 

1.05 APPLICATIONS FOR PAYMENT 
 

A. Submit three (3) copies of each application on the standard form (attached at end of 
this Section).   A copy of the Application form in Microsoft Excel format will be 
provided at the request of the Contractor.  

 
B. Content and Format:  Utilize Bid Form for listing items and unit prices in Application 

for Payment. 
 

C. Submit at intervals of no less than one per month. 
 

1.06 CHANGE PROCEDURES 
 

A. The Engineer will advise of minor changes in the Work not involving an adjustment to 

Contract Price or Contract Time.  

 
B. The Engineer may issue a Notice of Change for items included in the Bid Schedule.  The 

Engineer may also issue a change in Contract Time for executing work item change with a 
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stipulation of any overtime work required and the period of time during which the requested 

price will be considered valid.  Contractor will prepare and submit an estimate within 10 

days. 

 
C. The Contractor may propose a work item change by submitting request for change to the 

Engineer, describing the proposed change and its full effect on the Work.  Include a statement 

describing the reason for the change, and the effect on the Contract Sum/Price and Contract 

Time with full documentation.  Document any requested substitutions in accordance with 

Section 01600. 

 

D. Unit Price Change Order:  For pre-determined unit prices and quantities, the Change Order 

will be executed on a fixed unit price basis.   

 

E. Execution of Change Orders:  Engineer or City will issue Change Orders for signatures of 

parties. 

 
1.07 WORK BY OTHERS 
 

The Contractor shall review all plans and Specifications thoroughly to determine 
locations of possible utility conflicts.  Contractor shall comply with Act 287, as amended 
by Act 181, PA One Call system.   If unavoidable conflicts occur, where feasible, the 
Engineer may readjust grades as necessary to avoid a utility relocation.  Conflict 
investigations and resolutions shall be made early in the contract period and as soon as 
possible after the Contractor has verified the depth and location of the said underground 
facilities.  In the event that any utilities in the Contract must be adjusted, the Work shall 
be done by the following: 
 
A. All sanitary sewer laterals and water mains and services to be relocated shall be 

done by the Contractor and coordinated with City.  Such relocations will be 
authorized by a CONTRACT CHANGE ORDER except as noted in the CONTRACT 
DOCUMENTS. This work is not anticipated. 

 
B. Any relocation of gas lines, telephone lines, etc. including services, as encountered 

during construction shall be adjusted by the appropriate utility.  The Contractor shall 
coordinate his WORK with the utility at no cost to the City/Engineer. 
 

 
1.08 COMPLETION DATE 
 

The Contract shall be completed within 90 days of the Notice to Proceed.     
 

PART 2 PRODUCTS 
 
  NOT USED 
 

PART 3 EXECUTION 
 
  NOT USED 
 

END OF SECTION 
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SECTION 01 30 00 
 

ADMINISTRATIVE REQUIREMENTS 
 

PART 1  GENERAL 
 
1.01 COORDINATION 
 

A. Coordinate scheduling, submittals, and Work of the various Sections of 
Specifications to assure efficient and orderly sequence of installation of 
interdependent construction elements. 
 

B. Coordinate completion and clean-up of Work of separate sections in preparation for 
Substantial Completion. 

 
1.02 FIELD ENGINEERING 
 

A. The Contractor shall furnish the Engineer with such assistance as may be required 
for checking all lines, grades, and measurements established (by the Contractor) and 
necessary in the prosecution of the Work.  Such checking by the Engineer is not 
relief of responsibility to perform all Work in accordance with the Drawings, 
Specifications, and the lines and grades given.  

 
B. The Contractor shall be responsible for preserving and maintaining all survey points, 

line, structure, culvert, slope, grade, and other stakes as placed, until acceptance of 
the project, and if any of these surveying controls are carelessly or willfully disturbed 
or destroyed by construction operations, replace as needed at no cost to the City. 

 
C. There shall be no separate payment for this work.  This work is incidental to the 

completion of the project. 
 
1.03 PRECONSTRUCTION CONFERENCE 
 

A. Engineer will schedule a preconstruction conference after Notice of Award.   
 
B. Attendance Required:  City representatives, Engineer, Contractor’s on-site 

superintendent/foreman, Contractor’s project manager, Subcontractor’s foremen.   
 
C. Agenda: 
 

1. Distribution of Contract Documents.   
 
2. Submission of list of Subcontractors and the construction progress schedule.   
 
3. Designation of personnel representing the parties in Contract and mobile phone 

and email contact numbers.   
 
4. Procedures and processing of field decisions, submittals, substitutions, 

applications for payments, proposal request, Change Orders and Contract 
closeout procedures.   
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5. Project scheduling and use of premises by Contractor. 
 
 
6. Submission of Contractor’s Traffic Control Plan (if not already submitted). 
 
7. Inspection and acceptance of work. 

 

PART 2  PRODUCTS 
 

NOT USED 
 

PART 3  EXECUTION 
 

NOT USED 
 
 

END OF SECTION 
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SECTION 01 31 00 

 
PROJECT MEETINGS 

 

PART 1  GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Contractor participation in pre-construction conferences. 
 
B. Contractor administration of progress meetings and pre-installation conferences. 

 
1.03 PRECONSTRUCTION CONFERENCES 
 

A. Engineer will administer site pre-construction conference at Project site for 
clarification of City and Contractor responsibilities in use of site and for review of 
administrative procedures. 

  
1.04 PROGRESS MEETINGS 
 

A. Schedule and administer Project meetings throughout progress of the Work at 
weekly intervals, called meetings, and pre-installation conferences. 

 
B. Contractor shall make physical arrangements for meetings, prepare agenda with 

copies for participants, preside at meetings, record minutes, and distribute copies 
within four days to participants, and those affected by decisions made at meetings. 

 
C. Attendance:  Job superintendent, major Subcontractors and suppliers; City and 

Engineer as appropriate to agenda topics for each meeting. 
 
D. Suggested Agenda:  Review of Work progress, status of progress schedule and 

adjustments thereto, delivery schedules, submittals, maintenance of quality 
standards, pending changes and substitutions, compliance with schedule and 
potential delays and other items affecting progress of Work. 

 
1.05 PREINSTALLATION CONFERENCES 
 

A. When required by specification, Contractor shall convene a pre-installation 
conference prior to commencing work of the section. 

 
B. Require attendance of entities directly affecting, or affected by, work of the section. 
 
C. Review conditions of installation, preparation and installation procedures, and 

coordination with related work. 
 
 

PART 2  PRODUCTS 
 

Not Used 
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PART 3  EXECUTION 
 

Not Used 
 
 
 

END OF SECTION 
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SECTION 01 33 00 
 

SUBMITTAL PROCEEDURES 
 

PART 1  GENERAL 
 
1.01 PROPOSAL INFORMATION 
 

Sealed Proposals shall be submitted as stated in the INSTRUCTIONS TO BIDDERS 
 
1.02 SUBMITTAL PROCEDURES 
 

A. Transmit each submittal to the Engineer on an accepted transmittal form. 
 
B. Sequentially number the transmittal forms.  Resubmittals shall have original number 

with an alphabetic suffix indicating the resubmittal sequence. 
 
C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing/cut sheet 

and detail number(s), and specification section number, as appropriate. 
 
D. Apply Contractor’s stamp with Contractor’s identification, signed or initialed with date, 

certifying that the review, verification of products required, field dimensions, adjacent 

construction Work, and coordination of information, is in accordance with the requirements 

of the Work and Contract Documents. 

 

E. Electronic submittals with electronic certifications and signatures are acceptable.  All 

certifications shall be submitted with certifications applied in a permanent manner (e.g.: 

flattened) and in an Adobe PDF format, or similar approved format. 

 
F. Schedule submittals to expedite the Project, and deliver to Engineer at business address.  

Coordinate submission of related items. 

 
G. Identify variations from Contract Documents and Product or system limitations which may be 

detrimental to successful performance of the completed Work. 

 
H. Provide space for Contractor and Engineer review stamps.   

   
I. Revise and resubmit submittals as required, identify all changes made since previous 

submittal. 

 
J. Distribute copies of reviewed submittals to concerned parties.  Instruct parties to promptly 

report any inability to comply with provisions. 

 
1.04 CONSTRUCTION PROGRESS SCHEDULES 

 
A. Submit initial progress schedule in triplicate at preconstruction conference for 

Engineer review. 
 
B. Revise and resubmit as required. 
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1.05 SHOP DRAWINGS 
 

A. Submit four (4) copies to the Engineer.   
 
B. After review, reproduce and distribute in accordance with Article on Procedures 

above. 
 
1.06 TRAFFIC CONTROL PLAN 
 

A. Contractor shall prepare Work Zone Traffic Control Plan (WZTC) and narrative, in 
accordance with Penn DOT Publication 213. WZTC Plan shall include signing and 
detour routes for each road segment.   

 
B. WZTC Traffic Control Plan shall be submitted at Preconstruction Conference, if not 

already submitted to the Engineer. 
 

END OF SECTION 
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SECTION 01 40 00 
 

QUALITY REQUIREMENTS 
 
 

PART 1  GENERAL 

1.01 QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, products, services, site 
conditions, and workmanship, to produce Work of specified quality. 

 
B. Comply with specified standards as a minimum quality for the Work except when 

more stringent tolerances, codes or specified requirements indicate higher standards 
or more precise workmanship. 

 
C. Perform work by persons qualified to produce workmanship of specified quality. 
 
D. Control of Material Quality shall be in accordance with Penn DOT Publication 408, 

Section 106 (latest revision). 
 

1.02 QUALITY ASSURANCE/QUALITY CONTROL  
 

A. The Contractor shall submit to the City its quality control plan as required by Penn 
DOT Publication 408, Section 106, for review and approval prior to the start of Work.  
The Contractor shall also submit for the Engineer’s review, prior to the start of Work, 
the job mix formula as approved by Penn DOT for all bituminous materials. 
 

B. The City or the City’s designated representative reserves the right to sample and test 
the materials used for the project.  Sampling and testing shall be in accordance with 
Penn DOT Form 408 Section 409. 

 
C. The City reserves the right to use the services of an independent testing laboratory 

to conduct in place testing and/or lab tests to assure the Specifications have been 
met, at the City’s expense. The City reserves the right to adjust the CONTRACT 
PRICE for each street according to Penn DOT 408 Section 409.4.  

 
1.03 REFERENCES 
 

A. Conform to Penn DOT Publication 408/current edition, and all other standards 
referenced in these Contract Documents, as of date for receiving bids. 

 
B. Obtain copies of standards when required by Contract Documents. 
 
C. Should specified reference standards conflict with Contract Documents, request 

Clarification from Engineer before proceeding. 
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D. The contractual relationship of the parties to the Contract shall not be altered from 
the Contract Documents by mention or inference otherwise in any reference 
document. 

 
1.04 INSPECTION AND TESTING LABORATORY SERVICES 
 

A. Contractor shall provide for any required inspection or testing by others, at no 
additional expense to the City. 

 
B. Where it is required in the individual specification sections, an independent firm shall 

perform inspections, test, and other services. 
 
C. Reports shall be submitted by the independent firm to the Engineer in duplicate, 

indicating observations and results of tests and indicating compliance or non-
compliance with Contract Documents. 

 
D. Cooperate with independent firm; furnish samples of materials, design mix, 

equipment, tools, storage and assistance as requested. 
 

1. Notify Engineer and independent firm 24 hours prior to expected time for 
operations requiring services. 

 
E. Retesting required because of non-conformance to specified requirements shall be 

performed by the same independent firm on instructions by the Engineer. 
 
 

PART 2  PRODUCTS 
 

Not Used 
 

PART 3  EXECUTION 
 

Not Used 
 
 

END OF SECTION 
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SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

 

PART 1  GENERAL 
 
1.01 TEMPORARY CONSTRUCTION FACILITIES 
 

All services and facilities required for construction purposes shall be furnished solely by 
the Contractor, at no additional cost to the City. 
 

1.02  BARRIERS 
 

A. Provide barriers to prevent unauthorized entry to construction areas and to protect 
existing facilities and adjacent properties from damage from construction operations. 
 

B. Provide barricades required by Penn DOT Publication 213M. 
 
C. Protect vehicles in accordance with Penn DOT Publication 213M. 
 

1.03  PARKING 
 

A. Do not allow personal vehicles to park within highway rights-of-way. 
 
1.04  PROGRESS CLEANING 
 

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean 
and orderly condition. 

 
B. Remove debris and rubbish from pipes and storm drainage structures.  Perform all 

preparatory work (sweeping, cleaning, brooming, etc.) of the existing road surface 
prior to the placement of bituminous material. 

 
C. Remove waste materials, debris, and rubbish from site at the beginning of the project 

and periodically throughout the work period.  Dispose of the materials off-site in a 
proper fashion. 

 
1.05  REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 

A. Remove temporary above grade or buried utilities, equipment, facilities, and 
materials prior to Final Inspection.   

 
B. Clean and repair damage caused by installation or use of temporary work. 
 
C. Restore existing facilities used during construction to original condition. Restore 

permanent facilities used during construction to specified condition. 
 
D. After Final Inspection, remove temporary traffic control facilities. 
 

 
END OF SECTION 
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SECTION 01 60 00 
 

MATERIAL AND EQUIPMENT 
 
 

PART 1  GENERAL 
 
1.01 PRODUCTS 
 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work.  Products does not include machinery and equipment 
used for preparation, fabrication, conveying and erection of the Work.  Products may 
also include existing materials or components required for reuse. 

 
B. Do not use materials and equipment removed from existing premises, except as 

specifically permitted by the Contract Documents. 
 

1.03 MATERIAL CERTIFICATIONS 
 

Section 6 of Act No. 655 of 1956, June 1 P.L. (1955) 1944; 72 P.S. 2615, Payments to 
Municipalities, states that “All materials used and work done with monies herein 
allocated shall conform to the current Specifications of the Department of Transportation 
or Specifications approved by the Department of Transportation.” 
 
The suppliers’ invoices shall contain a statement of certification that the materials 
furnished meet the above noted requirements.  The following Certification Statement will 
appear on all invoices for the materials used: 
 

We hereby certify that the material invoiced herein conforms fully to the 
specification requirements of the Pennsylvania Department of Transportation.  
Our records of supply, attesting to this statement, are open for inspection by 
Department or Municipal personnel. 
 
Certified:  _______________ By: _______________________ Date: _________ 
                            (Signature of Responsible Company Official) 
 

The Contractor shall also supply on a daily basis, the “DAILY BITUMINOUS MIXTURE 
CERTIFICATION” (Form TR-465 6-82) to the municipality. 
 
In addition, the Contractor shall supply with shipment of material delivered a 
“CERTIFICATE OF COMPLIANCE” (Form CS-4171 6-91) to the municipality. 
 

1.04 TRANSPORTATION AND HANDLING 
 

A. Transport and handle Products in accordance with manufacturer’s instructions. 
 
B. Promptly inspect shipments to assure that Products comply with requirements, 

quantities are correct, and Products are undamaged. 
 
C. Provide equipment and personnel to handle Products by methods to prevent soiling, 
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disfigurement, or damage. 
 
1.04 STORAGE AND PROTECTION 
 

A. Store and protect Products in accordance with manufacturer’s instructions, with seals 
and labels intact and legible.  Store sensitive Products in weather-tight, climate 
controlled enclosures. 

 
For exterior storage of fabricated Products, place on sloped supports, above ground. 
 

B. Construction equipment and materials shall be stored only in areas designated by 
the City or on the Contractor’s property.  At no time shall the Contractor infringe on 
the rights of City residents and/or property Owners.  The Contractor shall be 
responsible to repair and/or replace damaged property to the property owner’s 
satisfaction at no cost to the property owner or the City if the damage is unrelated to 
the work specified in these Contract Documents. 

 
C. Cover Products subject to deterioration with impervious sheet covering.  Provide 

ventilation to avoid condensation. 
 
D. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent 

mixing with foreign matter.   
 
E. Provide equipment and personnel to store Products by methods to prevent soiling, 

disfigurement, or damage. 
 
F. Arrange storage of Products to permit access for inspection.  Periodically inspect to 

assure Products are undamaged and are maintained under specified conditions. 
 

END OF SECTION 
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SECTION 01 70 00 
 

CLOSEOUT REQUIREMENTS 
 
 

PART 1  GENERAL 
 
1.01 CLOSEOUT PROCEDURES 
 

A. Submit written certification that Contract Documents have been reviewed, Work has 
been inspected, and that Work is complete in accordance with Contract Documents 
and ready for Engineer’s inspection. 

 
B. Provide submittals to Engineer that are required by governing or other authorities.   
 
C. Submit final Application for Payment identifying total adjusted Contract Sum, 

previous payments, and sum remaining due. 
 

1.02 FINAL CLEANING 
 

A. Execute final cleaning and site restoration prior to final inspection. 
 
B. Clean debris from storm drainage systems.   
 
C. Clean site; sweep paved areas.  Remove waste and surplus materials, rubbish, and 

construction facilities from the site. 
 
D. Remove all temporary services and facilities used during construction prior to final 

inspection. 
 
 

END OF SECTION



 

2015 Repaving Project 
City of Reading, Pennsylvania 32 01 16 28 

Section 32 01 16 

 
FLEXIBLE PAVING REHABILITATION 

 
PART 1  GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Bituminous concrete paving, base restoration, milling, overlay and pavement markings. 
 
1.02 REFERENCES 
 

A. Pennsylvania Department of Transportation Publication 408 Specifications (partial 
listing): 
1. Section 210 - Subgrade 
2. Section 316 – Flexible Base Replacement 
3. Section 309 – Superpave Asphalt Mixture Design, Standard Construction, HMA Base 

Course 

3. Section 350  - Subbase 

5. Section 409 – Superpave Mixture Design, Standard and RPS Construction of Plant-Mixed 

HMA Courses  
7. Section 460 - Tack Coat 
8. Section 491 - Milling of Bituminous Pavement Surface 
9. Section 702 - Bituminous Material 
10. Section 703 – Aggregates 
11. Section 962 – Waterborne Pavement Markings 

 
1.03 QUALITY ASSURANCE 
 

A. Perform work in accordance with the Pennsylvania Department of Transportation 
Specifications - Publication 408, as applicable, and as amended in the Specifications 
and drawings. 

 
B. Mixing Plant:  Conform to Pennsylvania Department of Transportation Specifications - 

Publication 408, as applicable.  Plant and materials shall be Penn DOT approved and 
certified. 

 
C. Obtain materials from same source throughout. 

 
1.04 REGULATORY REQUIREMENTS 
 

 A. Conform to applicable local standards for paving work on public property. 
 
1.05 CERTIFICATION 
 

A. The suppliers' invoices shall contain a statement of certification that the materials 
furnished meet the above-noted requirements.  The following Certification Statement 
will appear on all invoices for the materials used: 
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   We hereby certify that the material invoiced herein conforms fully to the 
specification requirements of the Pennsylvania Department of 
Transportation.  Our records of supply, attesting to this statement, are open 
for inspection by the Professional. 

 
   Date 
   Certified:     By:   
        Signature of Responsible Company  

Official 
 
   This certification is to be included for plant mixed materials only, such as:  

HMA Superpave (wearing and binder). 
 
1.06 ENVIRONMENTAL REQUIREMENTS 
 

A. Do not place bituminous paving material when the temperature of either the air or base 
surface is less than 40 degrees F. 

 

PART 2  PRODUCTS 
 
2.01 MATERIALS 
 

A. All materials to be used should meet the requirements of Pennsylvania Department of 
Transportation Publication 408, as applicable. 

 

PART 3  EXECUTION 
 
3.01 INSPECTION 
 

A. Verify that the compacted aggregate base meet the requirements of Pennsylvania 
Department of Transportation Publication 408, Section 210, before beginning work. 

 
B. Verify gradients and elevations of base are correct. 
 
C. Beginning of installation means acceptance of substrate. 

 
3.02 PREPARATION 
 

A. Prepare existing surfaces for the laying of pavement as required in the Pennsylvania 

Department of Transportation Specifications - Publication 408, Section 210. 

 
B. Apply a bituminous tack coat to any existing surface that is scheduled to receive additional 

bituminous paving material (overlay) in accordance with Pennsylvania Department of 

Transportation Specifications - Publication 408, Section 460. 

  
C. Where existing paved surfaces that are scheduled to receive additional bituminous 

paving material (overlay) must match existing fixed elevations, i.e., entrance to an 
existing structure, adjust the finished elevation of the paved surface by one of the 
following methods: 
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1. MILL THE SURFACE OF THE EXISTING BITUMINOUS PAVEMENT IN 

ACCORDANCE WITH PENNSYLVANIA DEPARTMENT OF TRANSPORTATION 

SPECIFICATIONS - PUBLICATION 408, SECTION 491.  LENGTH OF 

HORIZONTAL TRANSITION SECTION SHALL BE AT LEAST TWO FEET 

FOR EACH ONE INCH OF VERTICAL ADJUSTMENT. 

 
2. In areas designated for select base repair, remove the pavement down to the level 

of the subbase or subgrade as indicated in the drawings, and replace the section 
as required in the Pennsylvania Department of Transportation Specifications - 
Publication 408.  Length of horizontal transition section shall be at least two feet 
for each one inch of vertical adjustment. 

 
D. Where existing paved surfaces have been damaged during the course of construction, 

remove the pavement down to the level of the subbase and replace the damaged 
section as required in the Pennsylvania Department of Transportation Specifications 
- Publication 408. 

 
3.03 PLACING BITUMINOUS PAVEMENT 
 

A. Place 2A aggregate subbase course in repair areas as directed in the field in 
accordance with Pennsylvania Department of Transportation Specifications - 
Publication 408, Section 350. 

 
K. Place bituminous paving courses in accordance with Pennsylvania Department of 

Transportation Specifications - Publication 408, Section 409. 

 

L. Place each course to compacted thickness shown on the Drawings. 

 

3.04 PAVEMENT MARKINGS 
 

A. Apply pavement markings in accordance the Penn DOT Pub 408 Section 962.  
Removal of any existing pavement markings is considered incidental with the work. 

 
3.05 TOLERANCES 
 

A. The completed paving must meet the tolerances stated in Pennsylvania Department of 
Transportation Specifications - Publication 408, Section 409. 

 
3.06 FIELD QUALITY CONTROL 
 

A. General Contractor is responsible to insure that the work will be performed under 
provisions of Section 01 40 00 and of the Pennsylvania Department of Transportation 
Specifications - Publication 408, including field inspection and any testing, if 
necessary. 

 
3.07 PROTECTION 
 

A. Immediately after placement, protect pavement from mechanical injury under provisions 
of the Pennsylvania Department of Transportation Specifications - Publication 408, 
Section 409. 
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END OF SECTION 
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Section 32 13 13    

 
CONCRETE PAVING 

 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 
 A. Concrete sidewalks, curbs, curb ramps and other cast in place concrete and related 
items. 
 
1.02 REFERENCES 
 
 A. ACI 301 - Specifications for Structural Concrete for Buildings. 
 
 B. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 

Concrete. 
 
 C. ANSI/ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement. 
 
 D. ANSI/ASTM A497 - Welded Deformed Steel Wire Fabric for Concrete 

Reinforcement. 
 
 E. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction. 
 
 F. ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint Fillers for Concrete 

Paving and Structural Construction. 
 
 G. ASTM A615 - Deformed and Plain Billet-Steel for Concrete Reinforcement. 
 
 H. ASTM C33 - Concrete Aggregates. 
 
 I. ASTM C94 - Ready Mix Concrete. 
 
 J. ASTM C150 - Portland Cement 
 
 K. ASTM C260 - Air-Entraining Admixtures for Concrete. 
 
 L. ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete. 
 
 M. ASTM C494 - Chemical Admixtures for Concrete. 
 
 N. FS TT-C-800 - Curing Compound, Concrete, for New and Existing Surfaces. 
 
 O. PennDOT Publication 408, applicable specifications as amended herein. 
 
1.03 SUBMITTALS 
 

A. Submit under provisions of Section 01 33 00. 
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B. Product Data:  Provide data on Detectable Warning Surface panels, reinforcement, joint filler, 

admixtures, curing compounds, etc. 

 

C. Concrete Mix Design. 

 

D. Curb ramp design drawings. 

 

E. Technically Infeasible Form (TIF) 

 

F. Penn DOT Form 4401 for each ramp 

 
 
1.04 QUALITY ASSURANCE 
 
 A. Perform work in accordance with ACI 301.  For roads, parking areas, and curbs, perform 

work in accordance with PennDOT Publication 408.  For vertical wall repairs perform 
work in accordance with Penn DOT Pub. 408 Section 525. 

 
 B. Obtain cementitious materials from same source throughout. 
 
1.05 REGULATORY REQUIREMENTS 
 

A. Conform to applicable City of Reading Engineering Standards, as directed by Public Works, for 

paving work on public property. 

 
PART 2 PRODUCTS 
 
2.01 FORM MATERIALS 
 
 A. Wood or Steel form material, profiled to suit conditions. 
 
 B. Joint Filler:  ASTM D1751 type; 1/2 inch thick, unless noted otherwise. 
 
2.02 REINFORCEMENT 
 
 A. Reinforcing Steel:  ASTM A615; 60 ksi yield grade; deformed billet steel bars; finish as 

indicated. 
 
 B. Welded Steel Wire Fabric:  Plain type, ASTM A185; in flat sheets, uncoated finish. 
 
 C. Dowels:  ASTM A615; 40 ksi yield grade, plain steel, uncoated finish. 
 
2.03 CONCRETE MATERIALS 
 
 A. Cement:  ASTM C150 Normal - Type I, Portland type. 
 
 B. Fine and Coarse Mix Aggregates:  ASTM C33. 
 
 C. Water:  Potable, not detrimental to concrete. 
 

F. Air Entrainment:  ASTM C260.   
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 F. Chemical Admixture:  ASTM C494, Type A - Water Reducing. 
 
2.04 ACCESSORIES 
 

A. Curing Compound:  ASTM C309, as specified in Penn DOT Pub 408. 

 

B. Detectable Warning Surface Panels: Refer to item description in Summary of Work. 

  
2.05 CONCRETE MIX - BY PERFORMANCE CRITERIA 
 
 A. Mix and deliver concrete in accordance with ASTM C94.  
 
 B. Select proportions for normal weight concrete in accordance with ACI 301. 
 
 C. Provide concrete to the following criteria: 
 
  1. Compressive Strength:  3,000 psi at 7 days. 
 
  2. Compressive Strength:  4,000 psi at 28 days. 
 
  3. Slump:  1 to 3 inches. 
 
  4. Maximum Water/Cement Ratio:  0.47. 
 
  5. Cement factor and aggregate proportions in accordance with Publication 408, 

Section 704.1, Class AA Cement Concrete. 
 
 D. Use accelerating admixtures in cold weather only when approved by the Engineer.  Use 

of admixtures will not relax cold weather placement requirements. 
 
 E. Use of calcium chloride or other chloride containing admixture is strictly prohibited. 
 
 F. Use air entraining admixture to obtain 6.5% ±1% air content. 
 

H. Use water reducing admixture conforming to ASTM C494. 

 

2.06 CONCRETE CURB RAMPS 
 

A. Design and construct concrete curb ramps at the locations indicated on the contract drawings and in 

accordance with Penn DOT Standard Drawings RC-67M and Pub 408 specifications. The Contractor 

shall provide any field measurements and design work necessary to ensure that the completed work 

will comply with the requirements.  Submit design drawings for each ramp.  Since the ramps are an 

alteration to an existing facility, the work must be constructed to meet the Penn DOT standard 

requirements for curb ramps to the maximum extent feasible.  For alterations where it is technically 

infeasible to meet these requirements, the Contractor shall prepare and submit a Penn DOT 

Technically Infeasible Form (TIF) to the City for approval to authorize the construction of the ramp 

and to document that access has been provided to the maximum extent feasible.  If an alternative curb 

ramp type is beneficial to the specific site, notify the City of this proposed change.  

 

B. A Technically Infeasible Form must be completed for each curb ramp when a design value(s) is not 

compliant with the Penn DOT regulations.  The TIF must include sufficient justification to clarify why 

the proposed design is the best alternative in accordance with the instruction provided with the TIF. 
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C. The contractor shall complete a Penn DOT Form 4401 for each ramp to confirm that the requirements 

of the contract specification have been met. The Forms shall be submitted to the City.  The submittals 

shall be certified in writing by the contractor.  

 
PART 3 EXECUTION 
 
3.01 EXAMINATION 
 
 A. Verify compacted subgrade is acceptable and ready to support paving and imposed 

loads. 
 
 B. Verify gradients and elevations of base are correct. 
 
3.02 PREPARATION 
 

A. Moisten base to minimize absorption of water from fresh concrete. 

 

B. Coat surfaces of manhole, inlet frames and concrete road base if used to pour against with oil to 

prevent bond with concrete pavement. 

 

C. Notify Engineer minimum 24 hours prior to commencement of concreting operations. 

 
 D. Verify that all accessory and related items are in place. 
 
3.03 FORMING 
 
 A. Place and secure forms to correct location, dimension, and profile. 
 
 B. Assemble formwork to permit easy stripping and dismantling without damaging concrete. 
 
 C. Place joint filler vertical in position, in straight lines.  Secure to formwork during concrete 

placement. 
 
3.04 REINFORCEMENT 
 
 A. Place reinforcement as indicated on the drawings. 
 
 B. Interrupt reinforcement at expansion joints. 
 
 C. Place dowels as detailed on the drawings. 
 
3.05 PLACING CONCRETE 
 
 A. Ensure reinforcement, inserts, embedded parts, and formed joints are not disturbed 

during concrete placement. 
 
 B. Place concrete continuously between predetermined construction joints.  Do not break or 

interrupt successive pours such that cold joints occur. 
 
 C. Place concrete to indicated pattern.  Saw cut curb contraction joints 3/16 inch wide at an 

optimum time after finishing.  Cut 1/3 into depth of slab. 
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3.06 JOINTS 
 
 A. For curb, gutter, and sidewalk, place expansion joints at 40 foot intervals, or as otherwise 

noted on the drawings.  Align curb, gutter, and sidewalk joints. 
 
 B. Provide sawn joints at 10 foot intervals along curbs. 
 
 C. Provide scored joints at 5 foot intervals along sidewalks. 
 
 D. For pavements, place joints as indicated on the Drawings. 
 
 E. Place joint filler between paving components and building or other appurtenances.   
 
3.07 FINISHING 
 

A. Paving:  Light broom finish. 

 

B. Sidewalk Paving:  Light broom finish, radius to 1/2 inch radius, and trowel joint edges. 

 
 C. Curbs and Gutters:  Rubbed finish. 
 

C. Inclined Vehicular Ramps:  Broomed perpendicular to slope. 

 

D. Detectable Warning Surface Panel:  Wet set and replaceable panels installed in accordance with 

manufacturer’s instructions and ADA/Penn DOT requirements. 

 
 E. Place curing compound on exposed concrete surfaces immediately after finishing.  Apply 

in accordance with manufacturer's instructions. 
 
3.08 FIELD QUALITY CONTROL 
 
 A. Field inspection and testing will be performed under provisions of Section 01. 
 
 B. Three concrete test cylinders will be taken for every 75 CY or less of concrete placed 

each day. 
 
 C. One additional test cylinder will be taken during cold weather and cured on site under 

same conditions as concrete it represents. 
 
 D. A minimum of one slump test will be taken for each load of concrete. 
 
 E. Maintain records of placed concrete items.  Record date, location of pour, quantity, air 

temperature, and test samples taken. 
 
3.09 PROTECTION 
 
 A. Immediately after placement, protect pavement from premature drying, excessive hot or 

cold temperatures, and mechanical injury. 
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 B. Do not permit vehicular traffic over pavement for three (3) days minimum after finishing, 
or longer as specified by the manufacturer. 

 
 
 END OF SECTION 
 
 

 

 

 

 

 

 

 

 

 

 


